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INSTRUCTIONS TO BIDDERS 
 
The work included is this proposal consists of furnishing all labor, equipment, and materials, 

including electrical work and fan(s), for the complete construction of a storage structure, which 

shall be able to contain 3500 tons of salt. 

 

The structure shall be 70’ wide x 155’ long x 33’-6” high (to the eaves) and covered ancillary 

storage lean-tos principally comprised of cast-in-place concrete and wood stud walls, wood 

trusses, sheathing and asphalt shingles and panel wood siding.  The structure will include (3) 

openings and asphalt pavement within and around the structure. 

 

 

Proposals 

 
To be entitles to consideration, proposal must be in conformance with the invitation for Bids, 

Instruction to Bidders, all other documents bound in and referred to as the Specifications, and 

Drawings.  All proposals received by the Owner shall remain if effect for a period of thirty (30) 

days from date of the bid opening. 

 

Clarification of Documents (Addenda) 

 
Should a Bidder find apparent discrepancies in, or omissions from the documents, or be in doubt 

as to their true meaning, or have any questions regarding any work or material intended, then 

such Bidder, either General Bidder or Sub-Bidder, shall immediately notify the Engineer of such 

questions not later than five (5) days prior to due date for Bids.  The Engineer will, if deemed 

appropriate, clarify or correct such questions by issuance of an Addendum to all General Bidders 

recorded as having documents in their possession.  It shall be the responsibility of the General 

Bidders to inform their Sub-Bidders and Suppliers of information contained in any Addenda.  No 

Addenda will be issued within two (2) days prior to bid opening. 

 

Neither the Owner nor Engineer will be responsible for any oral instructions unless documented 

by Addenda. 

 

All Addenda issued shall become a part of the Bidding documents and shall be covered in the 

Proposal by insertion of the Addendum number in the allotted space on the Proposal form. 

 

It shall be understood and agreed that the requirements contained in all documents shall apply to 

all Addenda items and the general character of the work called for in the Addenda shall be same 

as originally required for similar work, unless otherwise mentioned, and that all incidental work 

necessitated shall be included. 
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Documents 

 
The Contract is made up of the following documents: 

a. Addenda (if issued) 

b. Invitation for Bids 

c. Instructions to Bidders 

d. Proposal 

e. Performance and Payment Bonds 

f. Certificates of Insurance 

g. Technical Specifications 

h. Detailed Plans 

 

Instructions for preparing Proposals 

 
Proposals shall be submitted on the forms provided by the Engineer.  All applicable blank spaces 

in the form shall be filled in. Numbers shall be stated both in writing and figures, and in case of 

discrepancy between the amount stated in writing and the amount stated in figures, the amount 

stated in writing shall govern.  The signatures shall be in longhand.  The person signing shall 

give his name, address, and status an “Individual”,” Partnership”, of “Corporation” as well as 

evidence of his authority to act in behalf of the Bidder. 

 

No oral, telegraphic, or telephone proposals will be considered. 

 

Before submitting a proposal, Bidders shall carefully examine the bidding documents, visit the 

site, and fully inform themselves as to all existing conditions and limitations.  No additional 

compensation for the omission of any work, materials, and/or labor required to complete the 

work in accordance with the contract will be granted due to the Bidder’s failure to conform to 

these requirements. 

 

Qualification of Bidders 

 
Upon request of the Engineer, Bidders shall be prepared to file with him statements setting forth 

previous experience, references, equipment possessed, description of organization, financial 

resources, and such other evidence as may testify to ability to carry out the Contract. 
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Guaranty Bonds 

 
Each Bidder shall figure the cost of a surety bond in an amount equal to 100 percent of his 

proposal as security for payment of all persons performing labor and furnishing materials in 

connection with the Contract. 

 

Each Bidder shall also figure the cost of a separate surety bond in an amount equal to 100 percent 

of his proposal as surety for faithful performance of the Contract. 

 

Successful Bidder will be required to furnish and pay for the above-referenced bonds.  Cost to be 

included in base bid for building. 

 

As such time as the Owner decides conclusively which of the Bidders shall be awarded the 

Contract, the Owner shall serve the Bidder with a formal notice of award.  At that time, the 

contract shall be considered awarded. 

 

Proposal Guaranty 

 
Each proposal must be accompanied by a certified check, cashier’s check, bid bond or bank 

money order in the amount not less than five (5) percent of the proposal amount.  This security 

shall be made payable to Calhoun County Treasurer, in order to secure said organization from 

loss or damage by reason of withdrawal of the bid or failure of the Bidder to enter into a contract 

if the bid is accepted within a 30-day period.  Proposal guaranty will be forfeited in the event 

accepted Bidder fails or refuses to enter into a Contract within ten (10) days after the award of 

Contract. 

 

General Building Permit 

 
Bidders shall include the cost of the building permit in their bid.  If the owner has already 

secured the building permit, the bidder upon being awarded the construction contract, will 

reimburse the owner the cost of the building permit. 

 

Wage Scale 

 
All bidders must comply with the prevailing wage rates for Calhoun County which are included 

herein. 
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DOCUMENT 003132 - GEOTECHNICAL DATA 

1.1 GEOTECHNICAL DATA 

A. This Document with its referenced attachments is part of the Procurement and Contracting 

Requirements for Project. They provide Owner's information for Bidders' convenience and are 

intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 

available for Bidders' convenience and information, but are not a warranty of existing 

conditions. This Document and its attachments are not part of the Contract Documents. 

B. A Geotechnical Investigation Report for Project, prepared by Soil and Materials Engineers, Inc., 

dated October 11, 2013, is available for viewing as appended to this Document.  Refer to 

Exhibit 00 31 32-A. 

END OF DOCUMENT 003132 
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GENERAL CONDITIONS 
 

 

Table of Articles: 

 

1. Contract documents 

 

2. Engineer 

 

3. Owner 

 

4. Contractor 

 

5. Subcontractors 

 

6. Separate contracts 

 

7. Miscellaneous Provisions 

 

8. Time 

 

9. Payments and Completion 

 

10. Protection of Persons and Property 

 

11. Insurance 

 

12. Changes in the work 

 

13. Uncovering and correction of work 

 

14. Termination of the contract 
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BID PROPOSAL FORM 
 

 
FIRM NAME: ________________________________________________________________ 

 

 

FOR: PROPOSAL “GC” GENERAL CONSTRUCTION 

 

 

TO: _________________________________________________________________________ 

 
 

PROPOSAL: The undersigned, having familiarized (himself)(themselves) with the local 

conditions affecting the cost of the work and with the Contract Documents, including Invitation 

for Bids, Instructions to Bidders, General Conditions, Miscellaneous Requirements of Labor 

Standards and Prohibition of Discrimination, Miscellaneous Requirements of Division 1, the 

Form of proposal, Form of Plans, Drawings and Specifications, Addenda, and Exhibits issued 

and attached to the Specifications on file in the office of The Engineer Proposes to perform 

everything required to be performed and also to provide and furnish all of the labor, materials, 

necessary tools, equipment, and all utility and transportation services, etc.,  necessary to perform 

and complete in a workman like manner all of the work required under Proposal “GC”, including 

Addenda issued thereto for the sums stipulated below.  The said total amount shall constitute the 

Base Bid. 

 

In submitting this bid, it is understood that the right is reserved by the Owner to reject any or all 

Bids and waive any informalities therein, deemed to be in the best interest of the Owner.  If 

written notice of the acceptance of this Bid is mailed, telegraphed, or delivered to the 

undersigned within thirty (30) days after the opening thereof, the undersigned agrees to execute 

and deliver a Contract in the prescribe form and furnish the required bond(s) within ten (10) days 

after the notification of the award of the Contract to the undersigned and begin construction 

within seven (7) days from the date the undersigned has delivered the contract.  The undersigned 

will fully complete all work there under, prior to October 1, 2014.  Bidder, by submitting this Bid 

Proposal, agrees that time for completion of the Project shall be considered as of the essence, and 

in the case of acceptance of the Bid Proposal, the Owner shall incorporate the further provision 

that the Owner shall be entitled to the fixed sum of Five Hundred ($500.00) dollars per day as 

liquidated damages for each and every day’s delay in the completion of the work beyond the time 

fixed in the Contract and not caused by the Owner. 
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PROPOSAL “GC”: GENERAL CONSTRUCTION 

 
Building and Appendages: 

 

______________________________________________________($_____________________) 

 

Bituminous Paving: 

 

______________________________________________________($_____________________) 

 

Ventilation and Electrical: 

 

______________________________________________________($_____________________) 

 

Total All-Inclusive Base Bid Proposal “GC”       

 

______________________________________________________($_____________________) 

 

Alternate 1: Add the lean-to structure on the west side of the building in its entirety. 

 

______________________________________________________($_____________________) 

 

Alternate 2: Add the lean-to structure on the east side of the building in its entirety.  

Include concrete wall at column line 3 and concrete slab-on-grade. 

 

______________________________________________________($_____________________) 

 
Alternate 3: Reduce overall length of building from 155' to 140'. 

 

Deduct________________________________________________($_____________________) 

 

Acceptance 

 
The bidder understands that the Owner reserves the right to reject any or all bids and to 

waive any informality in the bidding. 

 

The Bidder agrees that this bid shall be valid and may not be withdrawn for a period of 

thirty (30) calendar days after the scheduled closing time for receiving bids. 

 

Upon receipt of written notice of acceptance of this bid, the Bidder will execute the 

formal contract and deliver a Surety Bond or Bonds as required by the General Conditions 

within ten days. 
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Bidder acknowledges receipt of the following addendum: 

 

(#               ) (#             ) (#            ) (#              ) (#              ) (#             ) 
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The bid security in the sum of: 

 

________________________________________________________($_____________), 

is to become the property of the Owner in the event the Contract and bonds are not 

executed within the time set forth, as liquidated damages for the delay and additional 

expense to the Owner caused thereby. 

 

 
FIRM NAME: ________________________________________________________________ 

 

 

BY: __________________________________________________________________________ 

                (Signature)                                                                         (Type or print name here) 

 

TITLE: ______________________________________________________________________ 

 

 

ADDRESS OF FIRM: __________________________________________________________ 

    

______________________________________________________________________________ 

 

 

TELEPHONE NUMBER: _______________________________________________________ 

 

 

DATE: _______________________________________________________________________ 
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ARTICLE  1  -  CONTRACT DOCUMENTS 

 

 

1.01 CONTRACT DOCUMENTS 

 
A. Contract Documents:  The contract documents consist of the Agreement, the Conditions of the 

Contract (General, Supplementary, and other Conditions), the Drawings, the Specifications, all 

Addenda issued prior to execution of the Contract, and all Modifications thereto such as Change 

Orders. 

 

B. Contract:  The contract Documents form the Contract.  The Contract represents the entire and 

integrated agreement between the parties hereto and supersedes all prior negotiations, 

representations, or agreements, either written or oral, including the bidding documents.  The Contract 

may be amended or modified only by a Modification. 

 

C. Work:  The term Work includes all labor necessary to produce the construction required by the 

Contract Documents and all materials and equipment incorporated or to be incorporated in such 

construction. 

 

D. Project: The Project is the total construction designed by the Engineer of which the Work 

performed under the Contract Documents may be the Whole or a part. 

 

 

1.02    EXECUTION, CORRELATION, INTENT, AND INTERPRETATIONS 

 

By executing the Contract, the Contractor represents that he has visited the site, familiarized himself 

with the local conditions under which the Work is to be performed, and correlated his observations 

with the requirements of the Contract Documents. 

 

The Contract Documents are complementary, and what is required by any one shall be as binding as 

if required by all.  The intention of the documents is to include all labor, materials, equipment, and 

other items necessary for the proper execution and completion of the Work.  It is not intended that 

the Work not covered under any heading, section, branch, class, or trade of the Specifications shall 

be supplied unless it is required elsewhere in the Contract Documents or is reasonably inferable 

therefrom as being necessary to produce the intended results.  Words which have well-known 

technical or trade meanings are used herein in accordance with such recognized meanings. 

 

The organization of the Specification into divisions, sections, and articles, and the arrangement of 

Drawings shall not be a decisive factor for the Contractor dividing the Work among Subcontractors 

or establishing the extent of work to be performed by any trade. 

 

Written interpretations necessary for the proper execution of progress of the Work, in the form of 

Drawings or otherwise, will be issued with reasonable promptness by the engineer and in accordance 

with any schedule agreed upon.  Either party to the Contract may make written request to the 

Engineer for such interpretations.  Such interpretations shall be consistent with and reasonable 
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inferable from the Contract Documents and may be effected by Field Order. 

 

 

1.03 COPIES FURNISHED 

 

Unless otherwise provided in the Contract Documents, the Contractor will be furnished free of 

charge all copies of Drawings and Specifications reasonably necessary for the execution of the Work. 

 

All Drawings, Specifications, and copies thereof furnished by the Engineer are and shall remain his 

property.  They are not to be used on any other project and, with the exception of one contract set for 

each party to the Contract, are to be returned to the Engineer on request at the completion of the 

Work. 
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ARTICLE  2  -  ENGINEER 

 

 

2.01 DEFINITION 

 

The Engineer is the Engineer of the Calhoun County Road Department and is referred to throughout 

the Contract Documents as if singular in number and masculine in gender.  The term Engineer means 

the Engineer or his authorized representative. 

 

Nothing contained in the Contract Documents shall create any contractual relationship between the 

Engineer and the Contractor.                                                         

 

 

2.02 ADMINISTRATION OF CONTRACT 

 

The Engineer will provide general Administration of the Construction Contract, including 

performance of the functions hereinafter described. 

 

The Engineer will be the Owner’s representative during construction and until final payment.  The 

Engineer will have authority to act on behalf of the Owner to the extent provided in the Contract 

Documents, unless otherwise modified by written instrument which will be shown to the Contractor. 

 The Engineer will advise and consult with the Owner, and all of the Owner’s instructions to the 

Contractor shall be issued through the Engineer. 

 

The Engineer shall, at all times, have access to the Work whenever it is in preparation and progress.  

The Contractor shall provide facilities for such access so the Engineer may perform his functions 

under the Contract Documents. 

 

The Engineer will be, in the first instance, the interpreter of the requirements of the Contract 

Documents and the judge of the performance thereunder by both the Owner and Contractor.  The 

Engineer will, within a reasonable time, render such interpretations as he may deem necessary for the 

proper execution or progress of the Work. 

 

Claims, disputes, and other matters in question between the Contractor and the Owner relating to the 

execution or progress of the Work or the interpretation of the Contract Documents shall be referred 

initially to the Engineer for decision which he will render in writing within a reasonable time. 

 

All interpretations and decisions of the Engineer shall be consistent with the intent of the Contract 

Documents.  In his capacity as interpreter and judge, he will exercise his best efforts to ensure 

faithful performance by both the Owner and the Contractor and will not show partiality to either. 
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ARTICLE  3  -  OWNER 

 

 

3.01 DEFINITION 

 

The Owner is the Calhoun County Road Department and is referred to throughout the Contract 

Documents as in singular in number and masculine in gender.  The term Owner means the Owner or 

his authorized representative. 

 

 

3.02 OWNER’S RIGHT TO STOP WORK 

 

If the Contractor fails to correct defective Work or persistently fails to supply materials or equipment 

in accordance with the Contract Documents, the Owner may order the Contractor to stop Work, or 

any portion thereof until the cause for such order has been eliminated. 

 

 

3.03 OWNER’S RIGHT TO CARRY OUT THE WORK 

 

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 

Documents or fails to perform any provision of the Contract, the Owner may, after seven days 

written notice to the Contractor and without prejudice to any other remedy he may have, make good 

such deficiencies.  In such case, an appropriate Change Order shall be issued deducting from the 

payment due to the Contractor the cost of correcting such deficiencies, including the cost of the 

Engineer’s additional services made necessary by such default, neglect, or failure.  The Engineer 

must approve both such action and the amount charged to the Contractor.  If any payment due the 

Contractor is not sufficient to cover such amount, the Contractor shall pay the difference to the 

Owner. 
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ARTICLE  4  -  CONTRACTOR 

 

 

4.01 DEFINITION 

 

The Contractor is the person or organization identified as such in the Agreement and is referred to 

throughout the Contract Documents as if singular in number and masculine in gender.  The term 

Contractor means the Contractor or his authorized representative. 

 

 

4.02 REVIEW OF THE CONTRACT DOCUMENTS 

 

The Contractor shall carefully study and compare the contract Documents and shall at once report to 

the Engineer any error, inconsistency, or omission he may discover. 

 

 

4.03 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be 

solely responsible for all construction means, methods, techniques, sequences and procedures, and 

for coordinating all portions of the Work under the Contract. 

 

 

4.04 LABOR AND MATERIALS 

 

Unless otherwise specifically noted, the Contractor shall provide and pay for all labor, materials, 

equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 

other facilities and services necessary for the proper execution and completion for the Work. 

 

 

4.05 WARRANTY 

 

The Contractor warrants to the Owner and the Engineer that all materials and equipment furnished 

under this Contract will meet all Specifications set forth in this proposal or implied herein and be 

new unless otherwise specified, and that all Work will be of good quality, free from faults, and 

defects, and in conformance with the Contract Documents.    All Work not so conforming to these 

standards may be considered defective.  If required by the Engineer, the Contractor shall furnish 

satisfactory evidence as to the kind and quality of materials and equipment. 

 

 

4.06 TAXES 

 

The Contractor shall pay all sales, consumer, use, and other similar taxes required by law. 
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4.07 PERMITS, FEES, AND NOTICES 

 

The Contractor shall secure and pay for all permits, governmental fees, and licenses necessary for the 

proper execution and completion of the Work, which are applicable at the time the bids are received. 

 

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and 

orders of any public authority bearing on the performance of the Work.  If the Contractor observes 

that any of the Contract Documents are at variance therewith in any respect, he shall promptly notify 

the Engineer in writing and any necessary changes shall be adjusted by appropriate modification.  If 

the Contractor performs any Work knowing to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Engineer, he shall assume full responsibility therefore and 

shall bear all costs attributable thereto. 

 

 

4.08 SUPERINTENDENT 

 

The Contractor shall employ a competent superintendent and necessary assistant to be in attendance 

at the project site during the progress of the Work.  The superintendent shall be capable of 

maintaining a satisfactory relationship with the Engineer.  The superintendent shall not be replaced 

except with the consent of the Engineer, unless the superintendent proves to be unsatisfactory to the 

Contractor and ceases to be in his employ.  The superintendent shall represent the Contractor and all 

communications given to the superintendent shall be binding as if given to the Contractor.  Important 

communications will be confirmed in writing. Other communications will be so confirmed on 

written request in each case. 

 

 

4.09 RESPONSIBILITY FOR THOSE PERFORMING THE WORK 

 

The Contractor shall be responsible to the Owner for the acts and omission of all his employees and 

all Subcontractors, their agents and employees, and all other persons performing any of the Work 

under a contract with the Contractor. 

 

 

4.10 PROGRESS SCHEDULE 

 

The Contractor, immediately after being awarded the Contract, shall prepare and submit for the 

Engineer’s approval an estimated progress schedule for the Work. The progress 

schedule shall be related to the entire Project to the extent required by the Contract Documents.  This 

schedule shall indicate the dates for the starting and completion of the various stages of construction 

and shall be revised as required by the conditions of the Work, subject to the Engineer’s approval. 

 

 

 

4.11 DRAWINGS AND SPECIFICATIONS AT THE SITE 

 

The Contractor shall maintain at the site for the Owner one copy of all Drawings, Specifications, 
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Addenda, approved Shop Drawings, Change Orders, and other Modification, in good order and 

marked to record all changes made during construction.  These shall be available to the Engineer.  

The Drawing, marked to record all changes made during construction, shall be delivered to him for 

the Owner upon completion of the Work. 

 

 

4.12 SHOP DRAWINGS AND SAMPLES 

 

Shop Drawings are drawings, diagrams, illustrations, schedules, performance start, brochures, and 

other data which are prepared by the Contractor or any Subcontractor, manufacturer, supplier, of 

distributor, and which illustrate some portion of the Work. 

 

Samples are physical examples furnished by the Contractor to illustrate materials, equipment, or 

workmanship, and to establish standards by which the Work will be judged. 

 

The Contractor shall review, stamp with his approval, and submit , with reasonable promptness and 

in orderly sequences so as to cause no delay in the Work or in the Work of any other Contractor, all 

Shop Drawings and Samples requires by the Contract Documents. 

 

 By approving and submitting Shop Drawings and Samples, the Contractor thereby represents that he 

has determined and verified all field measurements, field construction criteria, materials, catalog 

numbers, and similar data, or will do so, and that he has checked and coordinated each Shop 

Drawing and Sample with the requirements of the Work and of the Contract Documents. 

 

The Engineer will review and approve Shop Drawings and Samples with reasonable promptness so 

as to cause no delay, but only for conformance with the design concept of the Project and with the 

information given in the Contract Documents.  The Engineer’s approval of a separate item shall not 

indicate approval of an assembly in which the item functions. 

 

The Contractor shall make any corrections required by the Engineer and shall resubmit the required 

number of corrected copies of Shop drawings or new Samples until approved.  The Contractor shall 

direct specific attention in writing or on resubmitted Shop Drawings to revisions other than the 

corrections requested by the Engineer on previous submissions. 

 

The Engineer’s approval of Shop Drawings or Samples shall not relieve the Contractor of 

responsibility for any deviation from the requirements of the Contract Documents unless the 

Contractor has informed the Engineer in writing of such deviation at the time of submission and the 

Engineer has given written approval to the specific deviation, nor shall the Engineer’s approval 

relieve the Contractor from responsibility for errors or omissions in the Shop Drawings or Samples. 

 

No portion of the Work requiring a Shop Drawing or Sample submission shall be commenced until 

the submission has been approved by the Engineer.  All such portions of the Work shall be in 

accordance with approved Shop Drawings and Samples. 
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4.13 USE OF SITE 

 

The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, and 

the Contract Documents and shall not unreasonable encumber the site with any materials or 

equipment. 

 

 

4.14  CUTTING AND PATCHING OF WORK 

 

The Contractor shall do all cutting, fitting, or patching of his Work that may be required to make its 

several parts fit together properly, and shall not endanger any Work by cutting, excavating, or 

otherwise altering the Work or part of it. 

 

 

4.15 CLEANING UP  

 

The Contractor at all times shall keep the premises free from accumulation of waste materials or 

rubbish caused by his operations.  At the completion of the Work he shall remove all his waste 

materials, and rubbish from and about the Project as well as all his tools, construction equipment, 

and machinery, and surplus materials and leave the Work “broom clean” or its equivalent, except as 

otherwise specified. 

 

If the Contractor fails to clean up, the Owner may do so and the cost thereof shall be charged to the 

Contractor. 

 

 

4.16 INDEMNIFICATION 

 

The Contractor shall indemnity and hold harmless the Owner and the Engineer and their agents and 

employees from and against all claims, damages, losses, and expenses including attorneys’ fees 

arising out of or resulting from the performance of the Work provided that any such claim, damage, 

loss, or expense: (1) is attributable to bodily injury, sickness, disease, or death, or to injury to or 

destruction of tangible property (other than the Work itself) including the loss of use resulting there 

from, and (2) is caused in whole or part by any negligent act or omission of the Contractor, any 

Subcontractor or any one directly or indirectly employed by any of them or anyone for whose acts 

any of them may be liable, regardless of whether or not it is caused in part by a party indemnified 

hereunder.  

 

In any and all claims against the Owner or the Engineer or any of their agents or employees by an 

employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable, the indemnification obligation shall not be 

limited in any way by any limitation on the amount or type of damages, compensation, or benefits 

payable by or for the Contractor or any Subcontractor under workmen’s compensation acts, disability 

benefit acts, or other employee benefit acts.  The obligations of the Contractor shall not extend to the 

liability of the Engineer, his agents, or employees arising out of the preparation or approval of maps, 

drawings, opinions, reports, surveys, Change Orders, designs, or Specifications. 
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4.17 NONDISCRIMINATION 

  

A. For all state contracts for goods or services in amount of $5,000.00 or more, or for contracts 

entered into with parties employing three or more employees: In connection with the performance of 

Work under this contract, the Contractor agrees as follows: 

 

     1. The contractor will not discriminate against any employee or applicant for employment 

 because of race, religion, color, national origin, age* or sex*.  

 

 The Contractor will take affirmative action to insure that applicants are employed and that 

employees are treated during employment, without regard to their race, religion, color, 

national origin, age*, or sex*.  Such action shall include, but not be limited to the following: 

employment, upgrading, demotion, or transfer; recruitment advertising; layoff or termination; 

rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. 

 

 2. The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, religion, color, national origin, age* or sex*. 

 

     3. The Contractor -- or his collective bargaining representative -- will send a notice advising 

 each respective labor union -- or worker’s representative -- under which there exists a 

 collective bargaining agreement of other contract of understanding, of the Contractor=s 

 commitments under this section. 

 

    4. The Contractor will comply with all published rules, regulations, directives, and orders of the 

 Michigan Civil Rights Commission relevant to Section 4, Act No. 251, Public Acts of 1955, 

 as amended, which may be in effect prior to the taking of bids for any individual state project. 

 

* Section 3a(a), Act No. 344, Public Acts of 1965, as amended by Act 349, Public Acts of 

1966, reads: 

 

“It is an unfair employment practice: 

(a) For any employer, because any individual is between the ages of 35 and 60, or because of 

the sex of any individual, to refuse to hire or otherwise to discriminate against that individual 

with respect to hire, tenure, terms, conditions or privileges of employment.  Any such refusal 

to hire or discriminate shall not be an unfair employment practice if based on law, regulation, 

the requirements  of any federal or state training or employment program or on a bona fide 

occupational qualification and except in selecting individuals

        for an apprentice program or an on -the-job training program intended to have duration of 

more than 4 months.” 

 

5. The Contractor will furnish and file compliance reports  within such time and upon such 

forms as provided by the Michigan Civil Rights Commission: and employment statistics of 

each Subcontractor as well as the contractor himself, and said contractor will permit access to 

his books, records, and accounts by the Michigan Civil Rights Commission, and /or its agent, 

for the purpose of investigation to ascertain compliance with this contract and with rules, 
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regulations, and orders of the Michigan Civil Rights Commission relevant to Section 4, Act 

No, 251, Public Acts of 1955, as amended. 

 

6.     In the event that the Civil Rights Commission finds, after a hearing held pursuant to its rules, 

that a contractor has not complied with the contractual obligations under the agreement, the 

Civil Rights Commission may, as part of its order based upon findings, certify said finding to 

the Administrative Board of the State of Michigan, which Administrative Board may order 

the cancellation of the Contract found to have been violated, and/ or declare the contractor 

ineligible of future contracts with the state and its political and civil subdivisions, 

departments, and officers, and including the governing boards of institution of higher 

education., until the contractor complies with said order of the Civil Rights Commission.  

Notice of said declaration of future ineligibility may be given to any or all of the persons with 

whom the contractor is declared ineligible to contract as a contracting party in future 

contracts.  In any case before the Civil Rights Commission in which cancellation of an 

existing contract is a possibility, the contracting agency shall be notified of such possible 

remedy and shall be given, the option by the Civil Rights Commission to participate in such 

proceedings. 

 

7.   The contractor will include, or incorporate by reference, the provisions of the foregoing 

paragraph (1) through (6) in every subcontract or purchase order unless exempted by the 

rules, regulations or orders of the Michigan Civil Rights Commission,** and will provide in 

every subcontract or purchase order that said provisions will be binding upon each 

subcontractor or seller. 

 

B.  For all state contracts for goods or services in an amount of less than $5,000, or for contracts 

entered into with parties employing less than three employees: The contractor, pursuant to the 

requirements of Act No. 251, Public Acts of the State of Michigan of 1955, and as amended by Act 

No. 344, Public Acts of 1965 and Act No. 349,.  Public Acts of 1966 agrees not to discriminate 

against any employee or applicant for employment, to be employed in the performance of this 

contract, with respect to his hire, tenure, terms, conditions or privileges of employment, or any matter 

directly or indirectly related to employment, because of his race, color, religion, national origin, 

ancestry, age or sex.  The contractor further agrees that every subcontract entered in to for the 

performance of this contact will contain a provision requiring nondiscrimination in employment, as 

herein specified, binding upon each subcontractor.  Breach of this covenant may be regarded as a 

material breach of the contract. 

 

**Except for those subcontracts (1)for goods or services in any amount of less than $5,000;( 2) 

entered into with parties employing less than three employees. 

 

 

4.18 PREVAILING WAGE AND FRINGE BENEFIT RATES 
 

The rates of wages and fringe benefits to be paid to each class of trade by the bidder and all of his 

subcontractors shall be not less than the wage and fringe benefit rates prevailing in the locality in 

which the work is to be performed, in accordance with Act No. 166, Public Acts of 1965.  For wage 

determinations, Call Department of Consumer and Industry Services, Wage Hour Division @ (517) 
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322-6723. 

 

Every Contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, 

a copy of all prevailing wage and fringe benefit rates prescribed in the contract and- shall keep an 

accurate record showing the name and occupation of and the actual wages and benefits paid to each 

worker employed by him in connection with said contract.  This record shall be available for 

reasonable inspection by the Bureau of Facilities, Department of Management and Budget, or the 

Department of Labor. 

 

The State, by written notice to the Contractor and the sureties of the Contractor known to the State, 

may terminate the Contractor's right to proceed with that part of the contact for which less than the 

prevailing rates of wages and fringe benefits have been or will be paid, and may proceed to complete 

the contact by separate agreement with another Contractor or otherwise, and the original contractor 

and his sureties shall be liable to the State for any excess costs occasioned thereby.  Any person, firm 

or corporation or combination thereof, including the officers of any contracting agent, violation the 

provisions of the act is guilty of a misdemeanor. 

 

In case there is an omission of any trade from the list of wage rates and fringe benefits to be paid to 

each class of trade by the Contractor, it shall be understood that the trades omitted shall also be paid 

not less than the wage and fringe benefit rates prevailing in the locality in which the work is to be 

performed. 
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 ARTICLE  5  -  SUBCONTRACTORS 

 

 

5.01 DEFINITION 
 

A Subcontractor is a person or organization who has a direct contract with the Contractor to perform 

any of the Work at the site.  The term Subcontractor is referred to throughout the Contract Documents 

as if singular in number and masculine in gender and means a Subcontractor or his authorized 

representative. 

 

A Sub-contractor is a person or organization who has a direct or indirect contract with a 

Subcontractor to perform any of the Work at the site.  The term Subcontractor is referred to 

throughout the Contractor Documents as if singular in number and masculine in gender and means a 

Subcontractor or an authorized representative thereof. 

 

 

5.02 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF 

WORK 
 

Unless otherwise specified in the Contract Documents or in the Instructions to Bidders, the 

Contractor, as soon as practicable after the award of the Contract, shall furnish to the Engineer in 

writing for acceptance by the Owner and the Engineer a list of the names of the Subcontractor's 

proposed for the principal portions of the Work.  The Engineer shall promptly notify the Contractor in 

writing if either the Owner or the Engineer, after due investigation, has reasonable objection to any 

Subcontractor on such list and does not accept him.  Failure of the Owner or Engineer to make 

objection promptly to any Subcontractor on the list shall constitute acceptance of such Subcontractor. 

 

 

5.03 PAYMENTS TO SUBCONTRACTORS 
 

The Contractor shall pay each Subcontractor, before receipt of final payment from the Owner.  The 

Contractor shall also require each Subcontractor to make similar payments to his subcontractor. 
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ARTICLE  6  -  SEPARATE CONTRACTS 

 

 

6.01 OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS 
 

The Owner reserves the right to award other contracts in connection with other portions of the Project 

under these or similar Conditions of the Contract. 

 

When separate contracts are awarded for different portions of the Project, “the Contractor” in the 

Contract Documents in each case shall be the Contractor who signs each separate Contract. 

 

 

6.02 MUTUAL RESPONSIBILITY OF CONTRACTORS 
 

The Contractors shall afford other contractors reasonable opportunity for the introduction and storage 

of their materials and equipment and the execution of their work, and shall properly connect and 

coordinate his Work with theirs. 

 

If any part of the Contractor's Work depends upon the proper execution or the results of the work of 

any other separate contractor, the Contractor shall inspect and promptly report to the Engineer any 

apparent discrepancies or defects in such work that render it unsuitable for such proper execution and 

results.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

 

 

 

 



Calhoun County Road Department  DLZ Project No.  1341.6538.90 

Chemical Storage Facility  

 

GENERAL CONDITIONS 007213 - 15 

 

ARTICLE  7  -  MISCELLANEOUS PROVISIONS 

 

 

7.01 GOVERNING LAW 
 

The Contract shall be governed by the law of the local where the Project is located. 

 

 

7.02 SUCCESSORS AND ASSIGNS 
 

The Owner and the Contractor each binds himself, his partners, successors, assigns, and legal 

representatives to the other party hereto and to the partners, successors, assigns, and legal 

representatives of such other party in respect to all covenants, agreements, and obligations contained 

in the Contract Documents.  Neither party to the Contract shall assign the Contract or sublet it as a 

whole without the written consent of the other, nor shall the Contractor assign any monies due or to 

become due to him hereunder without the previous written consent of the Owner. 

 

 

7.03 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 

The Owner shall have the right to require the Contractor to furnish bonds covering the faithful 

performance of the Contract and the payment of all obligations arising thereunder if and as required in 

the Instructions to Bidders of elsewhere in the Contract Documents. 

 

 

7.04 ROYALTIES AND PATENTS 
 

The Contractor shall pay all royalties and license fees.  He shall defend all suits or claims for 

infringement of any patent rights and shall save the Owner harmless from loss on account thereof, 

except that the Owner shall be responsible for all such loss when a particular design, process, or the 

product of a particular manufacturer or manufactures is specified, but if the Contractor has reason to 

believe that the design, process, or product specified is an infringement of a patent, he shall be 

responsible for such loss unless he promptly gives such information to the Engineer. 

 

 

7.05 TESTS 
 

If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public authority 

having jurisdiction require any Work to be inspected, tested, or approved, the Contractor shall give 

the Engineer timely notice of its readiness and of the date arranged so the Engineer may observe such 

inspection, testing, or approval.  The Contractor shall bear all costs of such inspections, tests, and 

approvals unless otherwise provided. 

 

 

If after the commencement of the Work the Engineer determines any Work requires special 

inspection, testing, or approval, he will, upon written authorization from the Owner, instruct the 
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Contractor to order such special inspection, testing, or approval and the Contractor shall give notice 

as specified above.  If such special inspection or testing reveals a failure of the Work to comply: (1) 

with the requirements of the Contract Documents, or (2) with respect to the performance of the Work 

with laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction, the 

Contractor shall bear all costs thereof, including the Engineer's additional services made necessary by 

such failure; otherwise the Owner shall bear such costs, and an appropriate Change Order shall be 

issued. 

 

Required certificates of inspection, testing, or approval shall be secured by the Contractor and 

promptly delivered by him to the Engineer. 

 

 

7.06 ARBITRATION 
 

All claims, disputes, and other matters in question arising out of or relating to this Contract or the 

breach thereof, except for claims which have been waived by the making or acceptance of final 

payment as provided by Paragraph 9.06, shall be decided by arbitration in accordance with the 

Construction Industry Arbitration Rules of the American Arbitration Association unless the parties 

mutually agree otherwise.  This agreement to arbitrate shall be specifically enforceable under the 

prevailing arbitration law.  The award rendered by the arbitrators shall be final, and judgment may be 

entered upon it in accordance with applicable law in any court having jurisdiction thereof. 

 

The Contractor shall carry on the Work and maintain the progress schedule during any arbitration 

proceedings, unless otherwise agreed by him and the Owner in writing. 
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ARTICLE  8  -  TIME 

 

 

8.01 DEFINITION 
 

The Contract Time is the period of time allotted in the Contract Documents for completion of the 

Work. 

 

The Date of Commencement of the Work is the date established in a notice to proceed.  If there is not 

notice to proceed, it shall be the date of the Agreement of such other date as may be established 

therein. 

 

 

8.02 PROGRESS AND COMPLETION 
 

All time limits stated in the Contract Documents are of the essence of the Contract. 

 

The Contractor shall begin the Work on the date of commencement as defined in Paragraph 8.01. He 

shall carry the Work forward expeditiously with adequate forces and shall complete it within the 

Contract Time. 

 

 

8.03 DELAYS AND EXTENSIONS OF TIME 
 

If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the Owner 

or the Engineer, or by any employee of either, or by any separate Contractor employed by the Owner, 

or by changes ordered in the Work, or by labor disputes, fire, unusual delay in transportation, 

unavoidable casualties, or any causes beyond the Contractor's control, or by delay authorized by the 

Owner pending arbitration, or by any cause which the Engineer determines may justify the delay, then 

the Contract Time shall be extended by Change Order for such reasonable time as the Engineer may 

determine. 
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ARTICLE  9  -  PAYMENTS AND COMPLETION 

 

 

9.01 CONTRACT SUM 
 

The Contract Sum is stated in the Agreement and is the total amount payable by the Owner to the 

Contractor for the performance of the Work under the Contract Documents. 

 

 

9.02 SCHEDULE OF VALUES 
 

No Schedule of Value is required and no final payment will be made until the completed structure is 

accepted by the Owner and the Engineer. 

 

 

9.03 PROGRESS PAYMENTS 
 

Three Progress Payments will be made. 

 

 

9.04 CERTIFICATES FOR PAYMENT 
 

If the Contractor has made Application for Payment as above, the Engineer will, with reasonable 

promptness after the receipt of the Application, issue a Certificate for Payment to the Owner, with a 

copy to the Contractor, for such amount as he determines to be properly due, or state in writing his 

reasons for withholding a certificate as provided in Paragraph 9.05. 

 

After the Engineer has issued a Certificate for Payment, the Owner shall make payment in the manner 

provided in the Agreement. 

 

No certificate for payment, nor any payment, nor any partial or entire use or occupancy of the Project 

by the Owner, shall constitute an acceptance of any Work not in accordance with the Contract 

Documents. 

 

 

9.05 PAYMENTS WITHHELD 
 

The Engineer may decline to approve an Application for Payment and may withhold his Certificate in 

whole or in part, to the extent necessary reasonably to protect the Owner, if in his opinion he is unable 

to make representations to the Owner as provided in Paragraph 9.04. The Engineer may also decline 

to approve any Applications for Payment or, because of subsequently discovered evidence or 

subsequent inspections, he may nullify the whole or any part of any Certificate for Payment 

previously issued to such extent as may be necessary in his opinion to protect the Owner from loss 

because of: 

 

1. Defective work not remedied; 
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2. Third-party claims filed or reasonable evidence indicating probable filing of such claims; 

 

3. Failure of the Contractor to make payments properly to Subcontractors or for labor, materials 

or equipment; 

 

4. Reasonable doubt that the Work can be completed for the unpaid balance of the Contract Sum; 

 

5. Damage to another contractor; 

 

6. Reasonable indication that the Work will not be completed within the Contract Time; or 

 

7. Unsatisfactory prosecution of the Work by the Contractor.   

 

When the above grounds are removed, payment shall be made for amounts withheld because of           

them. 

 

9.06 SUBSTANTIAL COMPLETION AND FINAL PAYMENT 
 

When the Engineer determines that the Work or a designated portion thereof acceptable to the Owner 

is substantially complete, the Engineer shall prepare for submission to the Contractor a list of items to 

be completed or corrected.  The failure to include any items on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

 

Upon notice that the Work is ready for final inspection and acceptance, the Engineer will promptly 

make such inspection, and when he finds the Work acceptable under the Contract Documents and the 

Contract fully performed, he will promptly issue a Certificate for Payment stating that to the best of 

his knowledge, information, and belief, and on the basis of his observations and inspection, the Work 

has been completed in accordance with the terms and conditions of the Contract Documents and that 

the entire balance found to be due the Contractor, and noted in said Certificate is due and payable. 

 

The final payment shall not become due until the Contractor submits to the Engineer: (1) an Affidavit 

that all payrolls , bills for materials and equipment, and other indebtedness connected with the Work 

for which the Owner or his property might in any way be responsible, have been paid or otherwise 

satisfied; (2) consent of surety, if any, to final payment; and (3) if required by the Owner, other data 

establishing payment or satisfaction of all such obligations, such as receipts, releases, and waivers of 

liens arising out of the Contract, to the extent and in such form as may be designated by the Owner. If 

any Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 

furnish a bond satisfactory to the Owner to indemnify him against any such lien.  If any such liens 

remain unsatisfied after all payments are made, the Contractor shall refund to the Owner all monies 

that the latter may be compelled to pay in discharging such lien, including all costs and reasonable 

attorneys' fees. 

 

The making of final payment shall constitute a waiver of all claims by the Owner except those arising 

from: 
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1. Unsettled liens; 

 

2. Faulty or defective Work appearing after Substantial Completion; 

 

3. Failure of the work to comply with the requirements of the Contract Documents; 

 

4. Terms of any special guarantees required by the Contract Documents; 

 

5. All applicable Certificates of Inspection required by authorities having jurisdiction; 

 

6. All guarantees; or 

 

7. As-built drawings. 
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ARTICLE  10  -  PROTECTION OF PERSONS AND PROPERTY 

 

 

10.01 SAFETY PRECAUTIONS AND PROGRAMS 
 

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions 

and programs. in connection with the Work 

 

 

10.02 SAFETY OF PERSONS AND PROPERTY 
 

The Contractor shall take all reasonable precautions for the safety of, and supervision of all safety 

precautions and programs in connection with the Work, including:  

 

1. All employees on the Work site and all other persons who may be affected thereby; 

 

2. All Work and all materials and equipment to be incorporate therein, whether in storage on or 

off the site, under the care, custody, or control of the contractor or any of his Subcontractors or 

Sub-subcontractors; and 

 

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, and utilities not designated for removal, relocation, or replacement in the 

course of construction. 

 

The Contractor shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders 

of any public authority having jurisdiction for the safety of persons or property or to protect them 

from damage, injury or loss.  He shall erect and maintain, as required by existing conditions and 

progress of the Work, all reasonable safeguards for safety and protection, including posting danger 

signs and other warnings against hazards, promulgating safety regulations, and notifying owners and 

users of adjacent utilities. 

 

All damage or loss to any property caused in whole or in part by the Contractor, any Subcontractor, 

any Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for 

whose acts any of them may be liable shall be remedied by the Contractor. 

 

The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety. 

 

 

10.03 EMERGENCIES 
 

In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, 

to prevent threatened damage, injury, or loss.  Any additional compensation or extension of time 

claimed by the Contractor on account of emergency work shall be determined as provided in Article 

12  for Changes in the Work. 
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ARTICLE  11  -  INSURANCE 

 

 

11.01 CONTRACTOR'S LIABILITY 
 

The Contractor shall purchase and maintain such insurance as will protect him from claims set forth 

below which may arise out of or result from the Contractor's operations under the Contract, whether 

such operations be by himself or by any Subcontractor or by anyone directly or indirectly employed 

by any of them, or by anyone for whose act any of them may be liable.  Limits of such insurance shall 

not be less than $500,000 combined single limit per occurrence: 

 

1. Claims under workmen's compensation, disability benefit, and other similar employee benefit   

acts; 

 

2.  Claims for damages because of bodily injury, occupational sickness or disease, or death of his 

employees; 

 

3. Claims for damages because of bodily injury, sickness, or disease, or death of any person other 

than his employees; 

 

4. Claims for damages insured by usual personal injury liability coverage which are sustained: 

a) by any person as a result of an offense directly or indirectly related to the employment of 

such person by the Contractor, or b) by any other person; and 

 

5. Claims for damages because of injury to or destruction of tangible property, including loss of 

use resulting there from. 

 

The limits of public liability insurance for each Contractor shall be at lest $500,000 for injury to any 

one person and at least $1,000,000 for injuries to more than one person in any one accident or 

occurrence. 

 

Property damage limits shall be not less than $500,000 for each accident and aggregate amount of 

$1,000,000. 

 

Each Contractor shall maintain Contractor's Protective Public Liability and Property Damage 

Insurance, limits not less than $500,000 for each person and $1,000,000 for each accident or furnish 

certificates showing that each subcontractor is protected in the amounts given above for public 

liability and property damage. 

 

Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 

commencement of the Work.  These Certificates shall contain a provision that coverage afforded 

under the policies will not be canceled until at least fifteen days prior written notice has been given to 

the Owner. 
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11.02 OWNER'S LIABILITY INSURANCE 
 

The Owner shall be responsible for purchasing and maintaining his own liability insurance and, at his 

option, may purchase and maintain such insurance as will protect him against claims which may arise 

from operations under the Contract. 

 

 

11.03 PROPERTY INSURANCE 
 

Unless otherwise provided, the Contractor shall purchase and maintain property insurance upon the 

entire Work at the site to the full insurable value thereof.  This insurance shall include the interests of 

the Owner, the Contractor, Subcontractor, and Sub-subcontractors in the Work and shall insure 

against the perils of Fire, Extended Coverage, Vandalism, and Malicious Mischief.  The Contractor 

shall file a copy of all policies with the Owner before an exposure to loss may occur. 

 

The Contractor shall purchase and maintain such insurance as may be required by the Contract 

Documents or by law.  This insurance shall include the interests of the Owner, the Contractor, 

Subcontractors, and Sub-subcontractors in the Work. 

 

Any insured loss is to be adjusted with the Owner and made payable to the Owner as Trustee for the 

insured, as their interests may appear, subject to the requirements of any applicable mortgage clause. 
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ARTICLE  12  -  CHANGES IN THE WORK 

 

 

12.01 CHANGE ORDERS 

 

The Owner, without invalidating the Contract, may order Changes in the Work within the general 

scope of the Contract consisting of additions, deletions, or other revisions, the Contract Sum and the 

Contract Time being adjusted accordingly.  All such Changes in the Work shall be authorized by 

Change Order and shall be executed under the applicable conditions of the Contract Documents. 

 

The cost or credit to the Owner resulting from a Change in the Work shall be determined in one or 

more of the following ways: 

 

1. By mutual acceptance of a lump sum properly itemized; 

 

2. By unit prices stated in the Contract Documents or subsequently agreed upon; or 

 

3. By cost and a mutually acceptable fixed or percentage fee. 

 

 

12.02 CLAIMS FOR ADDITIONAL COST 
 

If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall give the 

Engineer written notice thereof within 20 days after the occurrence of the event giving rise to such 

claim.  This notice shall be given by the Contractor before proceeding to execute the Work, except in 

an emergency endangering life or property in which case the Contractor shall proceed in accordance 

with Subparagraph 10.03. No such claim shall be valid unless so made. If the Owner and the 

Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall be determined 

by the Engineer.  Any change in the Contract Sum resulting from such claim shall be authorized by 

Change Order. 

 

 

12.03 MINOR CHANGES IN THE WORK 
 

The Engineer shall have authority to order minor changes in the Work not involving an 

adjustment in the Contract Sum or an extension of the Contract Time and not inconsistent with 

the intent of the Contract Documents.  Such changes shall be binding on the Owner and the 

Contractor. 

  

12.04 FIELD ORDERS 
 

The Engineer may issue written Field Orders which interpret the Contract Documents which order 

minor changes in the Work in accordance with Paragraph 12.03 without change in Contract Sum or 

Contract Time.  The Contractor shall carry out such Field Orders promptly. 
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ARTICLE  13  -  UNCOVERING AND CORRECTION OF WORK 

 

13.01 UNCOVERING OF WORK 
 

If any Work should be covered contrary to the request of the Engineer, it must, if required by the 

Engineer, be uncovered for his observation and replace at the Contractor's expense. 

 

If any other Work has been covered which the Engineer has not specifically required to observe prior 

to being covered, the Engineer may request to see such Work and it shall be uncovered by the 

Contractor. If such Work is found in accordance with the Contract Documents, the cost of uncovering 

and replacement shall, by appropriate Change Order, be charged to the Owner. If such Work is found 

not in accordance with the Contract Documents, the Contractor shall pay such costs unless it is found 

that this condition was caused by a separate contractor employed as provided in Article 6, and in that 

event the Owner shall be responsible for the payment of such costs. 

 

 

13.02 CORRECTION OR WORK 
 

The Contractor shall promptly correct all Work rejected by the Engineer as defective or as failing to 

conform to the Contract Documents whether observed before or after Substantial Completion and 

whether or not fabricated, installed, or completed.  The Contractor shall bear all cost of correcting 

such rejected Work, including the cost of the Engineer's additional services thereby made necessary. 

 

If, within one year after the Date of Substantial Completion or within such longer period of time as 

may be prescribed by law or by the terms of any applicable special guarantee required by the Contract 

Documents, any of the Work is found to be defective or not in accordance with the Contract 

Documents, the Contractor shall correct it promptly after receipt of a written notice from the Owner 

to do so, unless the Owner has previously given the Contractor a written acceptance of such 

condition.  The Owner shall give such notice promptly after discovery of the condition. 

 

All such defective or nonconforming Work shall be removed from the site if necessary, and the 

Work shall be corrected to comply with the Contract Documents without cost to the Owner. 

 

The Contractor shall bear the cost of making good all work of separate contractors destroyed or 

damaged by such removal or correction. 

 

If the Contractor fails to correct such defective or nonconforming Work, the Owner may correct it in 

accordance with Paragraph 3.03. 

 

 

13.03 ACCEPTANCE OF DEFECTIVE OR NONCONFORMING WORK 
 

If the Owner prefers to accept defective or nonconforming Work, he may do so instead of requiring 

its removal and correction, in which case a Change Order will be issued to reflect an appropriate 

reduction in the Contract Sum, or if the amount is determined after final payment, it shall be paid by 

the Contractor. 
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ARTICLE  14  - TERMINATION OF THE CONTRACT 
 

 

14.01 TERMINATION BY THE CONTRACTOR 

 

If the Work is stopped for a period of 30 days under an order of any court or other public authority 

having jurisdiction, or as a result of an act of government, such as declaration of national emergency 

making materials unavailable, through no act or fault of the Contractor or a Subcontractor or their 

agents or employees or any other persons performing any of the Work under a contract with the 

Contractor, then the Contractor may, upon seven days give written notice to the Owner and the 

Engineer, terminate the Contract and recover from the Owner payment for all Work executed and for 

any proved loss sustained upon any materials, equipment, tools, and construction equipment and 

machinery, including reasonable profit and damages.                                                              

 

 

14.02 TERMINATION BY THE OWNER 

 

If the Contractor is adjusted as bankrupt, or if he makes a general assignment for the benefit of his 

creditors, or if a receiver is appointed on account of his insolvency, or if he persistently or repeatedly 

refuses or fails, except in cases for which extension of time is provided, to supply enough properly 

skilled  workman or proper materials, or if he fails to make prompt payment to Subcontractors for 

materials or labor, or persistently, disregards laws, ordinances, rules, regulations, or orders of any 

public authority having jurisdiction, otherwise is guilty of a substantial violation of a provision of the 

Contract documents, then the Owner, upon certification by the Engineer that sufficient cause exists to 

justify such action, may, without prejudice to any right or remedy and after giving the Contractor and 

his surety, if any, seven days: written notice, terminate the employment of the Contractor and take 

possession of the site and of all materials, equipment, tools, contract equipment and machinery 

thereon owned by the Contractor and may finish the Work by whatever methods he may deem 

expedient.  In such case the Contractor shall not be entitled to receive any further payment until the 

Work is finished. 

 

If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including 

compensation for the Engineer’s additional services, such excess shall be paid to the Contractor.  If 

such costs exceed such unpaid balance, the Contractor shall pay the difference to the Owner.  The 

costs incurred by the Owner as herein provided shall be certified by the Engineer.    

 



 

 
 

 
RICK. SNYDER STATE OF MICHIGAN  

GOVERNOR Prevailing Wages 
PO Box 30476 

Lansing, MI  48909 
517-322-1825 

Informational Sheet: Prevailing Wages on State Projects 
 

 

 

 (06/11)  Page 1 of 1 
 

REQUIREMENTS OF 
THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 166 OF 1965 

The State of Michigan determines prevailing rates pursuant to the Prevailing Wages on State Projects Act, Public Act 166 of 
1965, as amended.  The purpose of establishing prevailing rates is to provide minimum rates of pay that must be paid to 
workers on construction projects for which the state or a school district is the contracting agent and which is financed or 
financially supported by the state.  By law, prevailing rates are compiled from the rates contained in collectively bargained 
agreements which cover the locations of the state projects.  The official prevailing rate schedule provides an hourly rate which 
includes wage and fringe benefit totals for designated construction mechanic classifications.  The overtime rates also include 
wage and fringe benefit totals.  Please pay special attention to the overtime and premium pay requirements.  Prevailing wage is 
satisfied when wages plus fringe benefits paid to a worker are equal to or greater than the required rate. 
State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction mechanic requested by a 
contracting agent prior to contracts being let out for bid on a state project.  

Contracting agent responsibilities under the law: 
• If a contract is not awarded or construction does not start within 90 days of the date of the issuance of rates, a re-

determination of rates must be requested by the contracting agent.   
• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must be obtained prior to contracts 

being let out for bid on a state project.   
• The contracting agent, by written notice to the contractor and the sureties of the contractor known to the contracting 

agent, may terminate the contractor's right to proceed with that part of the contract, for which less than the prevailing 
rates have been or will be paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the contracting agent for any 
excess costs occasioned thereby. 

Contractor responsibilities under the law: 
• Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing rates prescribed in a contract. 
• Every contractor and subcontractor shall keep an accurate record showing the name and occupation of and the actual 

wages and benefits paid to each construction mechanic employed by him in connection including certified payroll, as 
used in the industry, with said contract.  This record shall be available for reasonable inspection by the contracting 
agent or the department. 

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate to its employees. 
• The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing rate prior to 

commencement of work. 
• The prime contractor is secondarily liable for payment of prevailing rates that are not paid by a subcontractor. 
• A construction mechanic shall only be paid the apprentice rate if registered with the United States Department of 

Labor, Bureau of Apprenticeship and Training and the rate is included in the contract. 
Enforcement: 
A person who has information of an alleged prevailing wage violation on a state project may file a complaint with the State of 
Michigan.  The department will investigate and attempt to resolve the complaint informally.  During the course of an 
investigation, if the requested records and posting certification are not made available in compliance with Section 5 of Act 166, 
the investigation will be concluded and a referral to the Office of Attorney General for civil action will be made.  The Office of 
Attorney General will pursue costs and fees associated with a lawsuit if filing is necessary to obtain records. 
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General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 
o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 
The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 
 
Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 
Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 
 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
  

Other examples of the types of fringe benefits allowed: 
 Sick pay 
 Holiday pay 
 Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:
o Legally required payments, such as: 

 Unemployment Insurance payments 
 Workers’ Compensation Insurance payments 
 FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
 Clothing allowance or reimbursement 
 Uniform allowance or reimbursement 
 Gas allowance or reimbursement 
 Travel time or payment 
 Meals or lodging allowance or reimbursement 
 Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
 Industry advancement funds 
 Financial or material loans 

 



 
State of Michigan 

DEPARTMENT OF LICENSING AND REGULATORY AFFAIRS 
MICHIGAN OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION 

MARTHA B. YODER 
DIRECTOR 

OVERTIME PROVISIONS for MICHIGAN PREVAILING WAGE RATE COMMERCIAL SCHEDULE 
 

LARA is an equal opportunity employer.  
Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities. 

Wage & Hour Division 
7150 HARRIS DRIVE  P.O. BOX 30476  LANSING, MICHIGAN 48909 

www.michigan.gov/wagehour    Phone : (517) 322-1825  

1. Overtime is represented as a nine character code.  Each character represents a certain period of time after the first 8 
hours Monday thru Friday.         

 Monday thru Friday Saturday Sunday & Holidays Four 10s 

First 8 Hours  4 

9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 

 
 
8 

9 

 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 

 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 

 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between Monday and 
Friday without paying overtime after 8 hours worked, unless otherwise noted in the rate schedule.  To utilize 
a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the project. 

2. Overtime Indicators Used in the Overtime Provision: 
 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES an optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked 
 N - means NO an optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday thru 
Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done on 
Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour days is 
not an acceptable workweek at regular pay. 

 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are worked 
Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 7).  Work done 
on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates that 4 ten-hour 
days is an acceptable alternative workweek. 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 
 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 
 
CLASS I 
Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete 
Paver (2 drums or larger), Conveyor Loader (Euclid type), Crane 
(crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, 
End Loader, Gradall (and similar type machine), Grader, Power Shovel, 
Roller (asphalt), Scraper (self propelled or tractor drawn), Side Broom 
Tractor (type D-4 or larger), Slope Paver, Trencher (over 8’ digging 
capacity), Well Drilling Rig, Mechanic, Slip Form Paver, Hydro Excavator. 
 
CLASS II 
Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 
6" discharge or larger gas or diesel powered by generator of 300 amps or 
more, inclusive of generator), Side Boom Tractor (smaller than type D-4 
or equivalent), Tractor (pneu-tired, other than backhoe or front end 
loader), Trencher (8’ digging capacity and smaller), Vac Truck. 
 
CLASS III 
Air Compressors (600 cfm or larger), Air Compressors (2 or more less 
than 600 cfm), Boom Truck (non-swinging, non-powered type boom), 
Concrete Breaker (self-propelled or truck mounted, includes compressor), 
Concrete Paver (1 drum, ½ yard or larger), Elevator (other than 
passenger), Maintenance Man, Mechanic Helper, Pump (2 or more 4" up 
to 6" discharge, gas or diesel powered, excluding submersible pump), 
Pumpcrete Machine (and similar equipment), Wagon Drill Machine, 
Welding Machine or Generator (2 or more 300 amp or larger, gas or 
diesel powered). 
 
CLASS IV 
Boiler, Concrete Saw (40HP or over), Curing Machine (self-propelled), 
Farm Tractor (w/attachment), Finishing Machine (concrete), Firemen, 
Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or more 
up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if 
used 3 hrs or more a day-gas or diesel powered, excluding submersible 
pumps), Roller (other than asphalt), Stump Remover, Vibrating 
Compaction Equipment (6’ wide or over), Trencher (service) Sweeper 
(Wayne type and similar equipment), Water Wagon, Extend-a-Boom 
Forklift. 
 

  
CLASS I 
Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when 
attached to hoe, Concrete Cleaning Decontamination Machine 
Operator, Concrete Pump, Concrete Paver, Crusher, Dozer, 
Elevating Grader, Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, Hydro 
Excavator, Loader, Pug Mill, Pumpcrete Machines, Pump Trucks, 
Roller, Scraper (self-propelled or tractor drawn), Side Boom Tractor, 
Slip Form Paver, Slope Paver, Trencher, Ultra High Pressure 
Waterjet Cutting Tool System Operator, Vactors, Vacuum Blasting 
Machine Operator, Vertical Lifting Hoist, Vibrating Compaction 
Equipment (self-propelled), and Well Drilling Rig. 
 
CLASS II 
Air Compressor, Concrete Breaker when not attached to hoe, 
Elevator, End Dumps, Equipment Decontamination Operator, Farm 
Tractor (less than 90 h.p.), Forklift, Generator, Heater, Mulcher, 
Pigs (Portable Reagent Storage Tanks), Power Screens, Pumps 
(water), Stationary Compressed Air Plant, Sweeper, Water Wagon 
and Welding Machine. 
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 Asbestos & Lead Abatement Laborer 
 Asbestos & Lead Abatement Laborer MLDC $39.75 $53.04 $66.32 H H H X X X X D Y 
 4 ten hour days @ straight time allowed Monday-Saturday,  8/14/2013 
 must be consecutive calendar days 

 Asbestos & Lead Abatement, Hazardous Material Handler 
 Asbestos and Lead Abatement, Hazardous Material Handler AS207 $39.75 $53.08 $66.40 H H H X X X X D Y 
  9/16/2013 

  
 4 ten hour days @ straight time allowed Monday-Saturday,  

 Boilermaker 
 Boilermaker BO169 $54.70 $81.08 $107.45 H H H H H H H D Y 
 8/14/2009 
 Apprentice Rates: 
 1st 6 months $40.31 $59.49 $78.67 
 2nd 6 months $41.45 $61.21 $80.95 
 3rd 6 months $42.57 $62.88 $83.19 
 4th 6 months $43.69 $64.57 $85.43 
 5th 6 months $44.81 $66.24 $87.67 
 6th 6 months $49.53 $73.40 $97.26 
 7th 6 months $49.32 $73.01 $96.69 
 8th 6 months $51.58 $76.40 $101.21 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Bricklayer 
 Bricklayer, Block, Stone, Artificial and Marble Masonry, and BR9-17-BL $41.57 $54.94 $68.31 H H H H H H H D Y 
  Pointers,Cleaners and Caulkers 3/7/2013 

 Apprentice Rates: 
 0 - 749 hours $30.87 $38.89 $46.91 
 750 - 1,499 hours $32.21 $40.90 $49.59 
 1,500 - 2,249 hours $33.55 $42.91 $52.27 
 2,250 - 2,999 hours $34.89 $44.92 $54.95 
 3,000 - 3,749 hours $36.22 $46.91 $57.61 
 3,750 - 4,499 hours $37.56 $48.93 $60.29 
 4,500 - 5,249 hours $38.90 $50.93 $62.97 
 5,250 - 6,000 hours $40.23 $52.93 $65.63 

 Carpenter 
 Floor Layer CA-100FL $37.71 $48.16 $58.60 X X H H H H H D Y 
 9/16/2013 
 Apprentice Rates: 
 1st year $29.35 $35.62 $41.88 
 2nd year $31.44 $38.75 $46.06 
 3rd year $33.53 $41.88 $50.24 
 4th year $34.58 $43.46 $52.34 

 Carpenter CA-525 $37.45 $47.55 $57.64 X X H H H H H D Y 
 9/30/2013 
 Apprentice Rates: 
 1st year $29.37 $35.42 $41.48 
 2nd year $31.39 $38.46 $45.52 
 3rd year $33.41 $41.48 $49.56 
 4th year $34.42 $43.00 $51.58 

 Cement Mason 
 Cement Mason BR9-17-CM $39.46 $51.62 $63.78 X X H X X X H D Y 
 3/8/2013 
 Apprentice Rates: 
 0 - 749 hours $30.95 $38.86 $46.76 
 750 - 1,499 hours $32.16 $40.67 $49.18 
 1,500 - 2,249 hours $33.38 $42.50 $51.62 
 2,250 - 2,999 hours $34.60 $44.33 $54.06 
 3,000 - 3,749 hours $35.81 $46.14 $56.48 
 3,750 - 4,499 hours $37.03 $47.98 $58.92 

  Official Request #: 496 Official Rate Schedule 
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  of all prevailing wage and fringe benefit rates  
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 Cement Mason PL16-5 $35.14 $46.30 $57.45 H H H H H H H D Y 
  10/23/2012 
 Four 10s allowed Monday-Thursday with Friday or Saturday 
  inclement weather make up days.  Saturday hours for  
 inclement weather make up shall be paid straight rate  
 unless over 40 hours worked. 

 Apprentice Rates: 
 1st year $27.33 $34.58 $41.83 
 2nd year $29.56 $37.93 $46.29 
 3rd year $31.79 $41.27 $50.75 

 Electrician 
 Road Way Electrical Work EC-17 $50.53 $73.30 $96.06 H H H H H H H D Y 
 Double time due after 16 hours on any calendar day and all 8/6/2013 
  hours Sunday. 

 Apprentice Rates: 
 1st 6 months $32.32 $45.98 $59.64 
 2nd 6 months $34.59 $49.39 $64.18 
 3rd 6 months $36.88 $52.82 $68.76 
 4th 6 months $39.15 $56.23 $73.30 
 5th 6 months $41.43 $59.65 $77.86 
 6th 6 months $45.97 $66.46 $86.94 

 Journeyman Wireman EC-445-IW $41.98 $56.87 $71.75 H H H H H H H D N 
 4/30/2008 
 Apprentice Rates: 
 0-1,000 hours $18.80 $25.37 $31.94 
 1,001-2,000 hours $20.27 $27.58 $34.88 
 2,001-2,750 hours $26.68 $34.86 $43.05 
 2,751-3,500 hours $28.16 $37.09 $46.01 
 3,501-4,250 hours $29.66 $39.33 $49.01 
 4,251-5,000 hours $31.15 $41.57 $51.99 
 5,001-5,750 hours $32.64 $43.81 $54.97 
 5,751-6,500 hours $34.12 $46.03 $57.93 
 6,501-7,250 hours $35.61 $48.26 $60.91 
 7,251-8,000 hours $37.11 $50.51 $63.91 
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 Sound & Communication Technician EC-445-SC $22.66 $30.76 $38.86 H H H H H H H D N 
 3/6/2007 
 Apprentice Rates: 
 1st 6 months $10.16 $14.42 $18.66 
 2nd 6 months $10.93 $15.57 $20.20 
 3rd 6 months $11.70 $16.72 $21.74 
 4th 6 months $12.48 $17.89 $23.30 
 5th 6 months $13.25 $19.05 $24.84 
 6th 6 months $14.02 $20.20 $26.38 

 Lineman/Technician outside utility and commercial power  EC-876 $47.05 $68.11 $89.17 H H H H H H H D Y 
 and high voltage pipe type cable work and electrical  11/18/2009 
 underground. 
  
 Four 10s allowed Monday-Thursday with Friday makeup or  
 Tuesday-Friday with Monday makeup. 

 Apprentice Rates: 
 1st period $30.20 $42.69 $55.26 
 2nd period $32.32 $46.02 $59.70 
 3rd period $34.42 $49.16 $63.90 
 4th period $36.53 $52.33 $68.12 
 5th period $38.63 $55.47 $72.32 
 6th period $40.74 $58.64 $76.54 
 7th period $42.84 $61.79 $80.74 

 Elevator Constructor 
 Elevator Constructor Mechanic EL-85 $70.77   $116.32 D D D D D D D D Y 
 4/8/2013 
 Apprentice Rates: 
 1st year $50.27   $75.32 
 2nd year $54.83   $84.44 
 3rd year $57.10   $88.98 
 4th year $61.66   $98.10 

  Official Request #: 496 Official Rate Schedule 
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 Glazier 
 Glazier GL-312 $31.34 $43.86 $56.38 X X X X X X X D Y 
  10/7/2009 
 A four ten hour day work week is allowed.  If 4 or more  
 straight-time hours lost due to job being down, Friday may 
  be scheduled as a make up day. 

 Apprentice Rates: 
 1st 90 days $17.57 $23.20 $28.84 
 2nd 90 days $18.82 $25.08 $31.34 
 2nd 6 months $20.07 $26.96 $33.84 
 3rd 6 months $21.32 $28.83 $36.34 
 4th 6 months $22.58 $30.72 $38.86 
 5th 6 months $23.83 $32.60 $41.36 
 6th 6 months $25.08 $34.47 $43.86 
 7th 6 months $26.33 $36.34 $46.36 
 8th 6 months $27.58 $38.22 $48.86 
 9th 6 months $28.84 $40.11 $51.38 
 10th 6 months $30.09 $41.98 $53.88 

 Heat and Frost Insulator 
 Spray Insulation AS25S $20.14 $29.14   H H H H H H H H N 
 3/5/2007 

 Heat and Frost Insulator and Asbestos Worker 
 Heat and Frost Insulator and Asbestos Worker AS47 $44.40 $58.76 $73.12 H H H H H H H D Y 
 4 ten hour work days shall be either Monday thru Thursday 3/11/2013 
  or Tuesday thru Friday 

 Apprentice Rates: 
 1st year $25.78 $32.96 $40.14 
 2nd year $29.50 $38.11 $46.73 
 3rd year $33.22 $43.27 $53.32 
 4th year $36.95 $48.44 $59.93 
 5th year $40.68 $53.61 $66.53 

 Ironworker 
 Pre-engineered Metal Work IR-25-PE-Z2 $42.37 $51.88 $61.39 X X H X X X X D Y 
 6/3/2013 
 Apprentice Rates: 
 1st Year $25.46 $30.77 $36.08 
 3rd 6 month period $27.58 $33.64 $39.70 
 4th 6 month period $29.71 $36.53 $43.35 
 5th 6 month period $31.83 $39.40 $46.97 
 6th 6 month period $33.96 $42.29 $50.61 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Fence, Sound Barrier & Guardrail erection/installation and  IR-340-F2 $29.15 $39.15 $49.15 X X H X X X H D Y 
 Exterior Signage work 4/2/2013 

  
  
 Four ten hour work days may be worked during Monday- 
 Saturday. 

 Apprentice Rates: 
 60% Level $20.35 $26.35 $32.35 
 65% Level $21.45 $27.95 $34.45 
 70% Level $22.56 $29.56 $36.56 
 75% Level $23.65 $31.15 $38.65 
 80% Level $24.75 $32.75 $40.75 
 85% Level $25.85 $34.35 $42.85 

 Reinforcing:  any work in connection with field fabrication,  IR-340-Ref $45.40 $55.74 $66.08 H H H H H H H D Y 
 post tensioning, prestressing of handling by power, rigging,  9/13/2013 
 crane signaling, crane assembly and dismantle, racking,  
 sorting, cutting, bending, hoisting, placing, burning, welding, 
  use of tie gun, and tying of all materials used to reinforce 
  concrete construction.  Realigning of reinforcing steel,  
 wire mesh and placing of steel dowels, as well as  
 refastening and resetting same while concrete is being  
 poured.  The handling and placing of j or jack bar on slip  
 form construction.  The placing of all clips, bolts, and steel 
  rods and wire fabricator mesh pertaining to gunite  
 construction.  Drilling holes in concrete for dowels used to  
 reinforce a concrete slab, beam or wall and the use of a  
 chemical anchoring system (such as epoxy) to secure  
 dowels.  The use of a non-metallic carbon fiber or polymer 
  typically used to reinforce concrete.  Some brand names  
 are NEFMAC, leadline or Tokyo rope. 

 Apprentice Rates: 
 Registered 1st year $27.26 $33.41 $39.56 
 Registered 2nd year $28.31 $34.98 $41.66 
 Registered 3rd year $33.90 $42.15 $50.39 

 Rigging, heavy machinery moving and related tasks IR-340-RIG $37.43 $47.43 $57.43 X X X X X X X D Y 
 4/4/2013 
 Apprentice Rates: 
 1st year $22.50 $27.31 $32.11 
 2nd year $25.61 $33.31 $40.11 
 3rd year $30.59 $40.17 $48.65 
 4th year $32.67 $43.52 $53.11 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Structural and Finish work:  all work related to the  IR-340-STR $45.15 $55.49 $65.83 H H H H H H H D Y 
 fabrication, erection & construction of all iron, steel,  7/3/2012 
 precast and reinforced concrete structures; bolting,  
 decking, siding, glazing and curtain wall, misc steel  
 stairways, handrails; rigging, signaling, loading, unloading,  
 sorting and stacking of all material.  The framing and  
 erection or dismantling of all cranes, travelers and  
 derricks.  Field & job fabrication cutting, bending, drilling,  
 welding & burning with acetylene torch or electric device;  
 operation of man lifts or equipment to perform work; misc 
  and ornamental iron and metal, including lockers, jail  
 doors, bunks, iron doors, guardhouses, grating, racks,  
 platforms and uni-strut supports; aligning or leveling or  
 surveying in connection with steel or machinery erection.   
 All demolition and dismantling or iron, steel, precast &  
 reinforced concrete structures. 

 Apprentice Rates: 
 1st Year Registered $27.26 $33.41 $39.56 
 2nd Year Registered $28.31 $34.98 $41.66 
 3rd Year Registered $33.90 $42.15 $50.39 
 4th Year Registered $36.00 $45.29 $54.59 

 Laborer 
 Class A Laborer - all construction on buildings,  pumps,  L355-1-A $31.09 $40.38 $49.67 X X H H H H H D Y 
 well wheels, air, electric or gasoline tools, motor driven  8/14/2013 
 buggies, fire watch duty, working on swing scaffolds,  
 heavy construction work, carpenter tender, cement finisher 
  tender, heater tender, and flagperson. 
 Cleaning and clearing of all debris, including wire brushing  
 of windows, scraping of floors, removal of surplus material 
  from all fixtures within confines of structure and cleaning 
  all debris in building and construction area.  The general  
 cleanup, including sweeping, cleaning, washdown and wiping 
  of construction facility, equipment and furnishings and  
 removal and loading or burning of all debris including  
 crates, boxes, packaging waste material.  Washing and  
 cleaning of walls, partitions, ceilings, windows, bathrooms,  
 kitchens, laboratory, and all fixtures and facilities therein.   
 Cleanup, mopping, washing, waxing and polishing or dusting 
  of all floors or areas. 

 Apprentice Rates: 
 0-1,000 work hours $26.44 $33.41 $40.37 
 1,001-2,000 work hours $27.37 $34.80 $42.23 
 2,001-3,000 work hours $28.30 $36.19 $44.09 
 3,001-4,000 work hours $30.16 $38.99 $47.81 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class B Laborer - jackhammer operator, crocklayer and  L355-1-B $31.34 $40.76 $50.17 X X H H H H H D Y 
 caisson worker in buildings 11/21/2013 

 Apprentice Rates: 
 0-1,000 work hours $26.63 $33.69 $40.75 
 1,001-2,000 work hours $27.57 $35.10 $42.63 
 2,001-3,000 work hours $28.52 $36.53 $44.53 
 3,001-4,000 work hours $30.40 $39.35 $48.29 

 Class C Laborer - top men on chimneys or towers over  L355-1-C $31.84 $41.51 $51.17 X X H H H H H D Y 
 thirty feet in height, material mixers, portable mixer  8/14/2013 
 operator, plasterer tender, mason tender certified from  
 M.L.T.I., and MLTAI certified demolition burner. 

 Apprentice Rates: 
 0-1,000 work hours $27.01 $34.26 $41.51 
 1,001-2,000 work hours $27.97 $35.70 $43.43 
 2,001-3,000 work hours $28.94 $37.15 $45.37 
 3,001-4,000 work hours $30.87 $40.05 $49.23 

 Class D Laborer - concrete specialist when no cement  L355-1-D $36.29 $48.13 $59.97 X X H H H H H D Y 
 finishers are available; troweling, finishing, screeding,  8/14/2013 
 patching, cutting, curing of cast in place or precast  
 concrete by any and all methods. 

 Apprentice Rates: 
 0-1,000 work hours $30.37 $39.25 $48.13 
 1,001-2,000 work hours $31.55 $41.02 $50.49 
 2,001-3,000 work hours $32.74 $42.81 $52.87 
 3,001-4,000 work hours $35.11 $46.36 $57.61 

 Laborer - Hazardous 
 Class A Laborer - performing work in conjunction with site LHAZ-Z9-A $30.82 $43.33 $55.84 H H H H H H H D Y 
  preparation and other preliminary work prior to actual  11/1/2013 
 removal, handling, or containment of hazardous waste  
 substances not requiring use of personal protective  
 equipment required by state or federal regulations; or a  
 laborer performing work in conjunction with the removal ,  
 handling, or containment of hazardous waste substances  
 when use of personal protective equipment level " D" is  
 required. 

 Apprentice Rates: 
 0-1,000 work hours $26.24 $36.47 $46.68 
 1,001-2,000 work hours $27.16 $37.85 $48.52 
 2,001-3,000 work hours $28.07 $39.21 $50.34 
 3,001-4,000 work hours $29.90 $41.95 $54.00 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class B Laborer - performing work in conjunction with the  LHAZ-Z9-B $31.82 $44.83 $57.84 H H H H H H H D Y 
 removal, handling, or containment of hazardous waste  11/1/2013 
 substances when the use of personal protective equipment 
  levels "A", "B" or "C" is required. 

 Apprentice Rates: 
 0-1,000 work hours $26.99 $37.59 $48.18 
 1,001-2,000 work hours $27.96 $39.05 $50.12 
 2,001-3,000 work hours $28.92 $40.49 $52.04 
 3,001-4,000 work hours $30.85 $43.38 $55.90 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z2-1 $35.67 $47.07 $58.47 X X X X X X X D Y 
 shanty man, hog house tender, testing man (on gas), and  9/9/2013 
 watchman. 

 Apprentice Rates: 
 0-1,000 work hours $30.52 $39.35 $48.17 
 1,001-2,000 work hours $31.55 $40.90 $50.23 
 2,001-3,000 work hours $32.58 $42.44 $52.29 
 3,001-4,000 work hours $34.64 $45.53 $56.41 

 Class II - Manhole, headwall, catch basin builder, bricklayer LAUCT-Z2-2 $35.76 $47.21 $58.65 X X X X X X X D Y 
  tender, mortar man, material mixer, fence erector, and  9/9/2013 
 guard rail builder 

 Apprentice Rates: 
 0-1,000 work hours $30.58 $39.44 $48.29 
 1,001-2,000 work hours $31.62 $41.00 $50.37 
 2,001-3,000 work hours $32.66 $42.56 $52.45 
 3,001-4,000 work hours $34.72 $45.65 $56.57 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z2-3 $35.86 $47.36 $58.85 X X X X X X X D Y 
 hammer man and grinding man), first bottom man, second 9/9/2013 
  bottom man, cage tender, car pusher, carrier man,  
 concrete man, concrete form man, concrete repair man,  
 cement invert laborer, cement finisher, concrete shoveler,  
 conveyor man, floor man, gasoline and electric tool  
 operator, gunnite man, grout operator, welder, heading  
 dinky man, inside lock tender, pea gravel operator, pump  
 man, outside lock tender, scaffold man, top signal man,  
 switch man, track man, tugger man, utility man, vibrator  
 man, winch operator, pipe jacking man, wagon drill and air  
 track operator and concrete saw operator (under 40 h.p.). 

 Apprentice Rates: 
 0-1,000 work hours $30.66 $39.56 $48.45 
 1,001-2,000 work hours $31.70 $41.12 $50.53 
 2,001-3,000 work hours $32.74 $42.68 $52.61 
 3,001-4,000 work hours $34.82 $45.80 $56.77 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z2-4 $36.02 $47.60 $59.17 X X X X X X X D Y 
 liner plate man, long haul dinky driver and well point man. 9/9/2013 

 Apprentice Rates: 
 0-1,000 work hours $30.78 $39.74 $48.69 
 1,001-2,000 work hours $31.83 $41.32 $50.79 
 2,001-3,000 work hours $32.88 $42.89 $52.89 
 3,001-4,000 work hours $34.97 $46.02 $57.07 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z2-5 $36.28 $47.99 $59.69 X X X X X X X D Y 
 keyboard operator, power knife operator, reinforced steel  9/9/2013 
 or mesh man (e.g. wire mesh, steel mats, dowel bars) 

 Apprentice Rates: 
 0-1,000 work hours $30.98 $40.04 $49.09 
 1,001-2,000 work hours $32.04 $41.63 $51.21 
 2,001-3,000 work hours $33.10 $43.22 $53.33 
 3,001-4,000 work hours $35.22 $46.40 $57.57 

 Class VI - Dynamite man and powder man. LAUCT-Z2-6 $36.59 $48.45 $60.31 X X X X X X X D Y 
 9/9/2013 
 Apprentice Rates: 
 0-1,000 work hours $31.21 $40.38 $49.55 
 1,001-2,000 work hours $32.28 $41.99 $51.69 
 2,001-3,000 work hours $33.36 $43.61 $53.85 
 3,001-4,000 work hours $35.51 $46.84 $58.15 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class VII - Restoration laborer, seeding, sodding, planting,  LAUCT-Z2-7 $28.86 $36.86 $44.85 X X X X X X X D Y 
 cutting, mulching and topsoil grading and the restoration of 9/9/2013 
  property such as replacing mail boxes, wood chips, planter 
  boxes and flagstones. 

 Apprentice Rates: 
 0-1,000 work hours $25.41 $31.68 $37.95 
 1,001-2,000 work hours $26.10 $32.72 $39.33 
 2,001-3,000 work hours $26.79 $33.76 $40.71 
 3,001-4,000 work hours $28.17 $35.82 $43.47 

 Landscape Laborer 
 Landscape Specialist includes air, gas, and diesel  LLAN-Z2-A $27.45 $37.91 $48.37 X X H X X X H D Y 
 equipment operator, skidsteer (or equivalent), lawn  7/5/2013 
 sprinkler installer on landscaping work where seeding,  
 sodding, planting, cutting, trimming, backfilling, rough  
 grading or maintenance of landscape projects occurs. 
 Sundays paid at time & one half.  Holidays paid at double  
 time. 

 Skilled Landscape Laborer:  small power tool operator,  LLAN-Z2-B $23.25 $31.61 $39.97 X X H X X X H D Y 
 lawn sprinkler installers' tender, material mover, truck  7/5/2013 
 driver on when seeding, sodding, planting, cutting,  
 trimming, backfilling, rough grading or maintaining of  
 landscape projects occurs 
 Sundays paid at time & one half.  Holidays paid at double  
 time. 

 Operating Engineer 
 Class C- Regular equipment operator, crane, stiff leg  EN-324-BH1C $49.35 $63.52 $77.69 H H H H H H H D Y 
 derrick, scraper dozer, grader, front end loader, hoist, job  9/12/2013 
 mechanic, head grease man, concrete pump truck & hydro  
 excavators 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Apprentice Rates: 
 0 - 999 hours $40.25 $50.17 $60.09 
  1,000 - 1,999 hours $41.67 $52.30 $62.93 
 2,000 - 2,999 hours $43.08 $54.41 $65.75 
 3,000 - 3,999 hours $44.50 $56.55 $68.59 
 4,000 - 4,999 hours $45.92 $58.67 $71.43 
 5.000 - 5,999 hours $47.33 $60.79 $74.25 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class D- Air tugger (single drum), material hoist, boiler  EN-324-BH1D $44.25 $55.87 $67.49 H H H H H H H D Y 
 operator, sweeping machine, winch truck, Bob Cat &  9/12/2013 
 similar equipment, elevators (when operated by an  
 operating engineer), and fork truck over 20' lift 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class E- Pump 6" or over, well points, freeze systems,  EN-324-BH1E $43.65 $54.97 $66.29 H H H H H H H D Y 
 boom truck (non-swinging), end dumps and laser/power  9/12/2013 
 screed, concrete wire saw 20 h.p. and over, & brokk  
 concrete breaker 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class F- Air compressor, welder, generators, conveyors,  EN-324-BH1F $41.20 $51.30 $61.39 H H H H H H H D Y 
 pumps under 6", Grease man, and fork truck 20' or less lift 9/12/2013 

  
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  

 Class G- Oiler, fireman and heater operator EN-324-BH1G $39.55 $48.82 $58.09 H H H H H H H D Y 
 Four 10 hour days may be scheduled Monday-Thursday or  9/12/2013 
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 220' or longer EN-OSA $50.10 $64.65 $79.19 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 300' or longer EN-OSA3 $51.60 $66.90 $82.19 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Class A- Crane w/ main Boom & Jib 400' or longer EN-OSA4 $53.10 $69.15 $85.19 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class B- Crane Operator with main boom and jib 140' or  EN-OSB $49.85 $64.27 $78.69 H H H H H H H D Y 
 longer, tower cranes, gantry crane, whirley derrick 9/12/2013 

  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work unabled to be performed due to  
 weather, Monday-Thursday may be scheduled on Friday. 

 Operating Engineer - DIVER 
 Diver/Wet Tender/Tender/Rov Pilot/Rov Tender GLF D $52.80 $79.20 $105.60 H H H H H H H D N 
 4/2/2014 

 Operating Engineer - Marine Construction 
 Diver/Wet Tender, Engineer (hydraulic dredge)  GLF-1 $65.00 $84.85 $104.70 X X H H H H H D Y 
  2/12/2014 

  
 Holiday pay= $124.55 per hour, wages & fringes 

 Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters 

 Crane/Backhoe Operator,  70 ton or over Tug Operator,  GLF-2 $63.50 $82.60 $101.70 X X H H H H H D Y 
 Mechanic/Welder, Assistant Engineer (hydraulic dredge),  2/12/2014 
 Leverman (hydraulic dredge), Diver Tender 
  
 Holiday pay = $120.80 per hour, wages & fringes 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

 Friction, Lattice Boom or Crane License Certification GLF-2B $64.50 $84.10 $103.70 X X H H H H H D Y 
  2/12/2014 
 Holiday pay = $123.30 

 Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters 

 Deck Equipment Operator, Machineryman, Maintenance of  GLF-3 $59.30 $76.30 $93.30 X X H H H H H D Y 
 Crane (over 50 ton capacity) or Backhoe (115,000 lbs or  2/12/2014 
 more), Tug/Launch Operator, Loader, Dozer on Barge,   
 Deck Machinery 
  
 Holiday pay = $110.30 per hour, wages & fringes 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Statewide 
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 Deck Equipment Operator, (Machineryman/Fireman), (4  GLF-4 $53.60 $67.75 $81.90 X X H H H H H D Y 
 equipment units or more), Off Road Trucks, Deck Hand,  2/12/2014 
 Tug Engineer, & Crane Maintenance 50 ton capacity and  
 under or Backhoe 115,000 lbs or less, Assistant Tug  
 Operator 
  
 Holiday pay = $96.05  per hour, wages & fringes 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 

 Operating Engineer Hazardous Waste Class I 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWCI-Z2A $50.13 $65.29 $80.45 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand 1/20/2012 
  supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Apprentice Rates: 
 1st 6 months $40.44 $51.06 $61.67 
 2nd 6 months $41.96 $53.34 $64.71 
 3rd 6 months $43.48 $55.62 $67.75 
 4th 6 months $44.98 $57.87 $70.75 
 5th 6 months $46.50 $60.15 $73.79 
 6th 6 months $48.02 $62.43 $76.83 

 Level B & C protection.  B - Pressure demand, full face  EN-324-HWCI-Z2B $49.18 $63.87 $78.55 H H H H H H H D Y 
 SCBA or pressure demand supplied air respirator w/  1/23/2012 
 escape SCBA w/chemical resistant clothing.  C - Full face  
 piece, air purifying canister-equipped respirator w/chemical 
  resistant clothing. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Apprentice Rates: 
 1st 6 months $39.77 $50.05 $60.33 
 2nd 6 months $41.24 $52.26 $63.27 
 3rd 6 months $42.70 $54.44 $66.19 
 4th 6 months $44.18 $56.66 $69.15 
 5th 6 months $45.65 $58.87 $72.09 
 6th 6 months $47.11 $61.06 $75.01 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Level D - Coveralls, safety boots, glasses or chemical  EN-324-HWCI-Z2D $47.88 $61.92 $75.95 H H H H H H H D Y 
 splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Apprentice Rates: 
 1st 6 months $38.86 $48.69 $58.51 
 2nd 6 months $40.27 $50.80 $61.33 
 3rd 6 months $41.67 $52.91 $64.13 
 4th 6 months $43.07 $55.00 $66.93 
 5th 6 months $44.48 $57.12 $69.75 
 6th 6 months $45.88 $59.21 $72.55 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWCI-Z2DCL $47.63 $61.54 $75.45 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Apprentice Rates: 
 1st 6 months $38.68 $48.42 $58.15 
 2nd 6 months $40.07 $50.50 $60.93 
 3rd 6 months $41.46 $52.58 $63.71 
 4th 6 months $42.85 $54.67 $66.49 
 5th 6 months $44.25 $56.78 $69.29 
 6th 6 months $45.64 $58.86 $72.07 

 Operating Engineer Hazardous Waste Class II 
 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWCII-Z2A $45.73 $58.69 $71.65 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand 1/20/2012 
  supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level B & C protection.  B - Pressure demand, full face  EN-324-HWCII-Z2B $44.79 $57.28 $69.77 H H H H H H H D Y 
 SCBA or pressure demand supplied air respirator w/  1/23/2012 
 escape SCBA w/chemical resistant clothing.  C - Full face  
 piece, air purifying canister-equipped respirator w/chemical 
  resistant clothing. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Level D - Coveralls, safety boots, glasses or chemical  EN-324-HWCII-Z2D $43.49 $55.33 $67.17 H H H H H H H D Y 
 splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWCII-Z2DCL $43.24 $54.96 $66.67 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Operating Engineer Hazardous Waste Crane w/ Boom & Jib leads  
 140' or longer 

 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HW140-Z2A $52.78 $69.27 $85.75 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand 1/20/2012 
  supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level B & C protection.  B - Pressure demand, full face  EN-324-HW140-Z2B $51.72 $67.68 $83.63 H H H H H H H D Y 
 SCBA or pressure demand supplied air respirator w/  1/23/2012 
 escape SCBA w/chemical resistant clothing.  C - Full face  
 piece, air purifying canister-equipped respirator w/chemical 
  resistant clothing. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D - Coveralls, safety boots, glasses or chemical  EN-324-HW140-Z2D $50.53 $65.89 $81.25 H H H H H H H D Y 
 splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HW140-Z2DCL $50.28 $65.52 $80.75 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Operating Engineer Hazardous Waste Crane w/ Boom & Jib leads  
 220' or longer 

 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HW220-Z2A $53.08 $69.72 $86.35 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand 1/20/2012 
  supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level B & C protection.  B - Pressure demand, full face  EN-324-HW220-Z2B $52.04 $68.16 $84.27 H H H H H H H D Y 
 SCBA or pressure demand supplied air respirator w/  1/23/2012 
 escape SCBA w/chemical resistant clothing.  C - Full face  
 piece, air purifying canister-equipped respirator w/chemical 
  resistant clothing. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D - Coveralls, safety boots, glasses or chemical  EN-324-HW220-Z2D $50.83 $66.34 $81.85 H H H H H H H D Y 
 splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HW220-Z2DCL $50.58 $65.97 $81.35 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, Power Shovel 
  Operator and Concrete Pump with boom 

 Level A - Fully encapsulating chemical resistant suit w/  EN-324-HWRC-Z2A $51.10 $66.75 $82.39 H H H H H H H D Y 
 pressure demand, full face piece SCBA or pressure demand 1/20/2012 
  supplied air respirator w/ escape SCBA.  The highest  
 available level of respiratory, skin and eye protection. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
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 Operating Engineer Hazardous Waste Regular Crane, Job  
 Mechanic, Dragline Operator, Boom Truck Operator, Power Shovel 
  Operator and Concrete Pump with Boom Operator 

 Level B & C protection.  B - Pressure demand, full face  EN-324-HWRC-Z2B $50.15 $65.32 $80.49 H H H H H H H D Y 
 SCBA or pressure demand supplied air respirator w/  1/23/2012 
 escape SCBA w/chemical resistant clothing.  C - Full face  
 piece, air purifying canister-equipped respirator w/chemical 
  resistant clothing. 
  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D - Coveralls, safety boots, glasses or chemical  EN-324-HWRC-Z2D $48.85 $63.37 $77.89 H H H H H H H D Y 
 splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Level D When Capping Landfill Coveralls, safety boots,  EN-324-HWRC-Z2DCL $48.60 $63.00 $77.39 H H H H H H H D Y 
 glasses or chemical splash goggles and hard hats. 1/23/2012 

  
 Four 10 hour days may be worked Monday-Thursday with  
 Friday as a straight-time make up day. 

 Operating Engineer Steel Work 
 Class A- Crane w/ main Boom & Jib 220' or longerFour 10  EN-324-SWW1220 $50.45 $65.17 $79.89 H H H H H H H D Y 
 hour days may be scheduled Monday-Thursday or Tuesday- 9/12/2013 
 Friday.  Work not performed due to weather, Monday- 
 Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 300' or longer EN-324-SWW1300 $51.95 $67.42 $82.89 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class A- Crane w/ main Boom & Jib 400' or longer EN-324-SWW1400 $53.45 $69.67 $85.89 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
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  of all prevailing wage and fringe benefit rates  
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 Class B- Crane Operator with main boom and jib 140' or  EN-324-SWW1B $50.20 $64.80 $79.39 H H H H H H H D Y 
 longer, tower cranes, gantry crane, whirley derrick 9/12/2013 

  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class C- Regular equipment operator, crane, dozer, grader,  EN-324-SWW1C $49.70 $64.05 $78.39 H H H H H H H D Y 
 loader, hoist, straddle wagon, job mechanic & hydro  9/12/2013 
 excavator 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Apprentice Rates: 
 0 - 999 hours $40.49 $50.53 $60.57 
 1,000 - 1,999 hours $41.93 $52.69 $63.45 
 2,000 - 2,999 hours $43.36 $54.83 $66.31 
 3,000 - 3,999 hours $44.80 $56.99 $69.19 
 4,000 - 4,999 hours $46.23 $59.14 $72.05 
 5,000 - 5,999 hours $47.67 $61.30 $74.93 

 Class D- Air tugger (single drum), material hoist, pump 6"  EN-324-SWW1D $44.60 $56.40 $68.19 H H H H H H H D Y 
 or over, elevators (when operated by an operating  9/12/2013 
 engineer) and brokk concrete breaker 
  
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

 Class E- Air compressor, welder, generators and  EN-324-SWW1E $42.95 $53.92 $64.89 H H H H H H H D Y 
 9/12/2013 

 Class F- Oiler and Fireman EN-324-SWW1F $40.35 $50.02 $59.69 H H H H H H H D Y 
  9/12/2013 
 Four 10 hour days may be scheduled Monday-Thursday or  
 Tuesday-Friday.  Work not performed due to weather,  
 Monday-Thursday may be scheduled on Friday. 

  Official Request #: 496 Official Rate Schedule 
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 Operating Engineer Underground 
 Class I Equipment - Backfiller Tamper, Backhoe, Batch  EN-324A2-UC1 $48.63 $62.77 $76.90 H H H H H H H D Y 
 Plant Operator, Clamshell, Concrete Paver 2 drums or  9/13/2013 
 larger, Conveyor Loader Euclid type, Crane (crawler, truck  
 type or pile driving), Dozer, Dragline, Elevating Grader,  
 endloader, gradall, grader, hydro excavator, power shovel,  
 roller asphalt, scraper self-propelled or tractor drawn, side  
 boom tractor, slip form paver, slope paver, trencher over 8 
  ft. digging capacity, well drilling rig, concrete pump with  
 boom operator 

 Apprentice Rates: 
 0-999 hours $38.70 $48.42 $58.14 
 1,000-1,999 hours $40.09 $50.50 $60.92 
 2,000-2,999 hours $41.48 $52.59 $63.70 
 3,000-3,999 hours $42.87 $54.68 $66.48 
 4,000-4,999 hours $44.26 $56.76 $69.26 
 5,000-5,999 hours $45.64 $58.83 $72.02 

 Class II Equipment - Boom Truck, Crusher, Hoist, Pump 6  EN-324A2-UC2 $43.74 $55.43 $67.12 H H H H H H H D Y 
 inch discharge or larger, side boom tractor, Tractor (pneu- 9/13/2013 
 tired other than backhoe or front end loader), Trencher 8  
 ft. digging capcity and smaller, Vac Truck 

 Class III Equipment - Air Compressors 600 cfm or larger,  EN-324A2-UC3 $43.24 $54.68 $66.12 H H H H H H H D Y 
 Air Compressors 2 or more less than 600 dfm, Boom  9/13/2013 
 Truck non-swinging non-powered type boom, Concrete  
 Breaker self-propelled or truck mounted, Concrete paver 1  
 drum 1/2 yd. or larger, Elevator other than passenger,  
 Pump 4 inch to 6 inch discharge, pumpcrete machine,  
 wagon drill, welding machine or generator 2 or more 300  

 Class IV Equipment - Boiler, Concrete Saw 40 hp or over,  EN-324A2-UC4 $42.96 $54.26 $65.56 H H H H H H H D Y 
 curing machine self propelled, end dumps, extend a boom  9/13/2013 
 forklift, farm tractor with attachment, finishing machine  
 concrete, firemen, hydraulic pipe pushing machine,  
 mulching equipment, oiler, pumps up to 4 inch discharge,  
 roller other than asphalt, stump remover, sweeper wayne  
 type, trencher, vibrating compaction equipment self  
 propelled 6 ft. wide or over, water wagon. 

  Official Request #: 496 Official Rate Schedule 
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 Painter 
 Brush & Roll,  Drywall Taping PT-312 $33.79 $44.67 $55.54 H H H H H H H D Y 
  8/2/2013 
 A four 10 hour day work schedule may be used,  
 consecutive days, Monday-Friday.  A makeup day may be  
 scheduled for missed work due to holidays or inclement  
 weather, Monday-Friday. 

 Apprentice Rates: 
 0-1,000 hours $24.00 $29.98 $35.96 
 1,001-2,000 hours $25.09 $31.62 $38.14 
 2,001-3,000 hours $26.83 $34.22 $41.62 
 3,001-4,000 hours $28.35 $36.50 $44.66 
 4,001-5,000 hours $30.53 $39.78 $49.02 
 5,001-6,000 hours $32.70 $43.03 $53.36 

 Pipe and Manhole Rehab 
 General Laborer for rehab work or normal cleaning and  TM247 $27.20 $36.70   H H H H H H H H N 
 cctv work-top man, scaffold man, CCTV assistant, jetter- 10/15/2012 
 vac assistant 

 Tap cutter/CCTV Tech/Grout Equipment Operator:  unit  TM247-2 $31.70 $43.45   H H H H H H H H N 
 driver and operator of CCTV; grouting equipment and tap  10/15/2012 
 cutting equipment 

 CCTV Technician/Combo Unit Operator:  unit driver and  TM247-3 $30.45 $41.57   H H H H H H H H N 
 operator of cctv unit or combo unit in connection with  10/15/2012 
 normal cleaning and televising work 

 Boiler Operator:  unit driver and operator of steam/water  TM247-4 $32.20 $44.20   H H H H H H H H N 
 heater units and all ancillary equipment associated 10/15/2012 

 Combo Unit driver & Jetter-Vac Operator TM247-5 $32.20 $44.20   H H H H H H H H N 
 10/15/2012 

 Pipe Bursting & Slip-lining Equipment Operator TM247-6 $33.20 $45.70   H H H H H H H H N 
 10/15/2012 

  Official Request #: 496 Official Rate Schedule 
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 Plasterer 
 Plasterer BR9-17-PL $39.46 $51.62 $63.78 H H H H H H H D Y 
 3/7/2013 
 Apprentice Rates: 
 0-749 hours $30.95 $38.86 $46.76 
 750-1499 hours $32.16 $40.67 $49.18 
 1500-2249 hours $33.38 $42.50 $51.62 
 2250-2999 hours $34.60 $44.33 $54.06 
 3000-3749 hours $35.81 $46.14 $56.48 
 3750-4499 hours $37.03 $47.98 $58.92 

 Plasterer PL16-1 $33.61 $44.20 $54.79 H H H H H H H D N 
 10/23/2012 
 Apprentice Rates: 
 1st year $26.20 $33.09 $39.97 
 2nd year $28.31 $36.25 $44.19 
 3rd year $30.43 $39.43 $48.43 

 Plumber & Pipefitter 
 Plumber & Pipefitter PL-333-RIII $51.02 $76.33 $101.64 H H H H H H H D Y 
 Four 10s allowed Monday thru Thursday.  Friday not a  12/29/2009 
 makeup, considered OT, paid @ time & one-half. 

 Apprentice Rates: 
 1st Period $32.97 $49.26 $65.54 
 2nd  Period $34.61 $51.72 $68.82 
 3rd Period $36.25 $54.18 $72.10 
 4th Period $37.89 $56.64 $75.38 
 5th Period $39.53 $59.10 $78.66 
 6th Period $41.17 $61.56 $81.94 
 7th Period $42.82 $64.03 $85.24 
 8th Period $44.46 $66.49 $88.52 
 9th Period $46.10 $68.95 $91.80 
 10th Period $47.74 $71.41 $95.08 
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 Roofer 
 Commercial Roofer RO-70-Z3 $38.73 $49.86 $60.98 H H H X H H H D Y 
  6/28/2013 
 4 consecutive ten hour days allowed M- TH w/o OT 
  
 4 tens allowed M-Th 

 Apprentice Rates: 
 1st Class $23.08 $28.58 $34.08 
 2nd Class $24.20 $30.20 $36.20 
 3rd Class $27.21 $33.71 $40.46 
 4th Class $29.33 $37.20 $45.08 
 5th Class $30.90 $39.53 $48.15 
 6th Class $31.96 $41.09 $50.21 
 7th Class $33.02 $42.65 $52.27 

 Sewer Relining 
 Class I-Operator of audio visual CCTV system including  SR-I $42.07 $56.90 $71.72 H H H H H H H D N 
 remote in-ground cutter and other equipment used in  3/27/2013 
 conjunction with CCTV system. 

 Class II-Operator of hot water heaters and circulation  SR-II $40.54 $54.60 $68.66 H H H H H H H D N 
 system; water jetters; and vacuum and mechanical debris  3/27/2013 
 removal systems and those assisting. 

 Sheet Metal Worker 
 Sheet Metal Worker SHM-7-1 $45.92 $59.47 $73.02 H H H H D D D D Y 
 4 10s allowed as consecutive days, M-Th or T-F 10/22/2012 

 Apprentice Rates: 
 First Year $24.69 $31.46 $38.24 
 Second Year $29.86 $37.99 $46.12 
 Third Year $37.79 $47.28 $56.76 
 Fourth Year $40.50 $51.34 $62.18 
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 Sprinkler Fitter 
 Sprinkler Fitter SP 669 $46.51 $61.99 $77.47 H H H H H H H D Y 
 9/17/2009 
 Apprentice Rates: 
 Class 1 & 2 $23.44 $31.31 $39.17 
 Class 3 $29.35 $37.75 $46.15 
 Class 4 $30.93 $40.12 $49.31 
 Class 5 $35.50 $45.47 $55.45 
 Class 6 $37.07 $47.83 $58.59 
 Class 7 $38.65 $50.20 $61.75 
 Class 8 $40.22 $52.55 $64.89 
 Class 9 $41.79 $54.91 $68.03 
 Class 10 $43.36 $57.27 $71.17 

 Tile 
 Finisher BR9-21-TF $29.06 $38.41 $47.75 H H H H H H H D Y 
 3/7/2013 
 Apprentice Rates: 
 0-749 hours $22.52 $28.59 $34.67 
 750-1499 hours $23.45 $29.99 $36.53 
 1500-2249 hours $24.39 $31.40 $38.41 
 2250-2999 hours $25.32 $32.79 $40.27 
 3000-3749 hours $26.26 $34.21 $42.15 
 3750-4499 hours $27.19 $35.60 $44.01 

 Tile, Marble, Mosaic, and Terrazzo Setter 
 Setter BR9-21-TL $31.78 $41.29 $50.80 H H H H H H H D Y 
 3/7/2013 
 Apprentice Rates: 
 0 - 749 hours $25.12 $31.30 $37.48 
 750 - 1,499 hours $26.07 $32.72 $39.38 
 1,500 - 2,249 hours $27.02 $34.15 $41.28 
 2,250 -2,999 hours $27.98 $35.59 $43.20 
 3,000 - 3,749 hours $28.93 $37.02 $45.10 
 3,750 - 4,499 hours $29.88 $38.44 $47.00 

 Truck Driver 
 of all trucks of 8 cubic yd capacity or over TM-RB2 $41.92 $37.85   H H H H H H H H Y 
 8/8/2013 
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 of all trucks of 8 cubic yard capacity or less (except dump TM-RB2A $41.82 $37.70   H H H H H H H H Y 
  trucks of 8 cubic yard capacity or over, tandem axle  8/8/2013 
 trucks, transit mix and semis, euclid type equipment,  
 double bottoms and low boys) 

 on euclid type equipment TM-RB2B $41.35 $38.08   H H H H H H H H Y 
 8/8/2013 

 Underground Laborer Open Cut, Class I 
 Construction Laborer LAUC-Z4-1 $32.52 $42.35 $52.17 X X X X X X X D Y 
 9/11/2013 
 Apprentice Rates: 
 0-1,000 work hours $28.17 $35.83 $43.47 
 1,001-2,000 work hours $29.04 $37.13 $45.21 
 2,001-3,000 work hours $29.91 $38.43 $46.95 
 3,001-4,000 work hours $31.65 $41.05 $50.43 

 Underground Laborer Open Cut, Class II 
 Mortar and material mixer, concrete form man, signal  LAUC-Z4-2 $32.65 $42.54 $52.43 X X X X X X X D Y 
 man, well point man, manhole, headwall and catch basin  9/11/2013 
 builder, guard rail builders, headwall, seawall, breakwall,  
 dock builder and fence erector. 

 Apprentice Rates: 
 0-1,000 work hours $28.27 $35.97 $43.67 
 1,001-2,000 work hours $29.14 $37.28 $45.41 
 2,001-3,000 work hours $30.02 $38.60 $47.17 
 3,001-4,000 work hours $31.77 $41.23 $50.67 

 Underground Laborer Open Cut, Class III 
 Air, gasoline and electric tool operator, vibrator operator,  LAUC-Z4-3 $32.76 $42.71 $52.65 X X X X X X X D Y 
 drillers, pump man, tar kettle operator, bracers, rodder,  9/11/2013 
 reinforced steel or mesh man (e.g. wire mesh, steel mats, 
  dowel bars, etc.), cement finisher, welder, pipe jacking  
 and boring man, wagon drill and air track operator and  
 concrete saw operator (under 40 h.p.), windlass and tugger 
  man, and directional boring man. 

 Apprentice Rates: 
 0-1,000 work hours $28.35 $36.09 $43.83 
 1,001-2,000 work hours $29.23 $37.41 $45.59 
 2,001-3,000 work hours $30.11 $38.73 $47.35 
 3,001-4,000 work hours $31.88 $41.39 $50.89 
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 =================================================================================================== 

 Underground Laborer Open Cut, Class IV 
 Trench or excavating grade man. LAUC-Z4-4 $32.83 $42.81 $52.79 X X X X X X X D Y 
 9/11/2013 
 Apprentice Rates: 
 0-1,000 work hours $28.40 $36.17 $43.93 
 1,001-2,000 work hours $29.29 $37.51 $45.71 
 2,001-3,000 work hours $30.17 $38.83 $47.47 
 3,001-4,000 work hours $31.94 $41.48 $51.01 

 Underground Laborer Open Cut, Class V 
 Pipe Layer LAUC-Z4-5 $32.95 $42.99 $53.03 X X X X X X X D Y 
 9/11/2013 
 Apprentice Rates: 
 0-1,000 work hours $28.49 $36.31 $44.11 
 1,001-2,000 work hours $29.38 $37.64 $45.89 
 2,001-3,000 work hours $30.28 $38.99 $47.69 
 3,001-4,000 work hours $32.06 $41.66 $51.25 

 Underground Laborer Open Cut, Class VI 
 Grouting man, top man assistant, audio visual television  LAUC-Z4-6 $30.17 $38.82 $47.47 X X X X X X X D Y 
 operations and all other operations in connection with  9/11/2013 
 closed circuit television inspection, pipe cleaning and pipe  
 relining work & the installation and repair of water service  
 pipe and appurtenances. 

 Apprentice Rates: 
 0-1,000 work hours $26.41 $33.19 $39.95 
 1,001-2,000 work hours $27.16 $34.31 $41.45 
 2,001-3,000 work hours $27.91 $35.43 $42.95 
 3,001-4,000 work hours $29.42 $37.70 $45.97 

 Underground Laborer Open Cut, Class VII 
 Restoration laborer, seeding, sodding, planting, cutting,  LAUC-Z4-7 $28.51 $36.33 $44.15 X X X X X X X D Y 
 mulching and topsoil grading and the restoration of  9/11/2013 
 property such as replacing mail boxes, wood chips, planter  
 boxes, flagstones etc. 

 Apprentice Rates: 
 0-1,000 work hours $25.16 $31.31 $37.45 
 1,001-2,000 work hours $25.83 $32.31 $38.79 
 2,001-3,000 work hours $26.50 $33.32 $40.13 
 3,001-4,000 work hours $27.84 $35.33 $42.81 

  Official Request #: 496 Official Rate Schedule 
 Requestor: MDOT Every contractor and subcontractor shall keep posted  
 Project Description: City of Marshall - Build Salt Storage Facility on the construction site, in a conspicuous place, a copy 
  of all prevailing wage and fringe benefit rates  
 Project Number: prescribed in a contract. 
 County: Calhoun 
  Page 26 of 26 
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SECTION 010000 - GENERAL REQUIREMENTS 

 

 

1.01 PRECONSTRUCTION CONFERENCES 

       

The Owner shall schedule a preconstruction conference to be attended by the Contractor.  

Once the project has been started, the Contractor shall carry it to completion without delay. 

 

 

1.02 COOPERATION BY CONTRACTOR 

 

A. Phasing of Work shall be clearly established and verified with the Owner prior to 

commencing Work in any area.  No cutting or removal Work shall begin until 

authorized by the City/County Engineer. 

 

B. Any building utility service interruptions or outages required by the Contractor in 

performing the Work shall be prearranged with the City/County Engineer and shall 

occur only during those scheduled times. 

 

 

1.03 INSPECTION 

 

A. The Owner will designate an Inspector for this Contract.  It will be the responsibility 

of this Contractor to notify the Inspector of the date operations are to start and to 

contact the Inspector periodically during the course of the Work so as to insure that 

Work is being performed in accordance with the conditions of this Contract. 

 

B. The Inspector will not be authorized to revoke, alter, enlarge or relax any of the 

provisions of these specifications, or to change the Contract Work in any particular.  

In case of any dispute arising between the Contractor and the Inspector as to the 

manner of performing the Work, the Inspector shall have authority to suspend the 

Work until the question at issue can be resolved by the Owner.  In no instance shall 

any action or omission on the part of the Inspector relieve the Contractor of the 

responsibility of completing Work in accordance with the Contract Documents (Plans 

and Specifications). 

 

 

1.04 CUTTING AND PATCHING 

 

A. The Contractor shall do all cutting, fitting or patching of the Work that may be 

required to make its several parts fit together properly.  The Contractor shall take 

proper precautions so as not to endanger any work by cutting or digging.  The 

Contractor shall not cut or alter existing structural members or foundations, except 

where called for on the drawings or in the specifications or where written approval is 

received by the City/County Engineer. 
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B. Holes or openings cut in exterior walls and roofs for   installation of materials or 

equipment shall be waterproofed by an appropriate means. 

 

C. All adjacent finished surfaces that are damaged by the Work shall be patched with 

materials matching existing surfaces.  Joints between patched and existing material 

shall be straight, smooth and flush.  All patching material shall be applied by 

workmen skilled in its   installation. 

 

 

1.05 SERVICE MANUALS 

 

Upon completion of the contract work, three (3) complete service manuals for each item of 

mechanically operated equipment shall be furnished to the Owner.  These manuals   shall 

include the following information: 

 

1. Complete wiring diagrams 

2. Fully cataloged capacity ratings and electrical characteristics 

3. Complete service, parts, and operating manuals 

 

 

1.06 SHOP DRAWINGS & PRODUCT DATA 

 

Prior to the delivery of any material and/or equipment to the job site, the Contractor shall 

submit with such promptness as to cause no delay in the Work, a minimum of five (5) 

copies of shop drawings, product data catalogs, material schedules, etc., to the City/County 

Engineer for review and/or approval.  The Contractor shall include the information printed 

on each and every sheet of the Shop Drawings and on the cover page of each and every 

specification, catalog or pamphlet as follows: 

 

Name and location of the project 

 

Project Account Number 

Drawing Number      

Date of Drawing 

 

Following examination by the City/County Engineer, three (3) copies will be retained for 

the Owner's use and remaining copies will be returned to the Contractor with the indication 

of approval or with notations for correction.  The following materials, building systems and 

equipment require submission of shop drawings, materials lists, products data catalogs, etc.  

 

A. Roof shingles including color samples. 

 

B. Certification of wood species, grades, strength and pressure treatment.  

 

C. Wood truss drawings with design certified by a Registered Engineer in the State of 

Michigan. 
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D. Sliding door hardware. 

 

E. Exhaust fan and louver. 

 

F. Electrical Panel. 

 

G. Switches and outlets. 

 

H. Lighting fixtures. 

 

I. Brine holding tank (If part of the project). 

 

J. Paint color samples for color selection. 

 

K. Reinforcement shop drawings. 

 

L. Concrete mix design. 

 

The Contractor shall submit information on other material or equipment to the City/County 

Engineer upon request.  The Contractor shall sign or stamp all information to indicate that 

the information is accurate and complete and conforms to intent of the Drawings and 

Specifications. 

 

 

1.07 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 

The Contractor shall furnish and install all temporary facilities and controls required by the 

Work, shall remove them from the Owner's property upon completion of the Work, and the 

grounds and existing facilities shall be restored to their original condition. 

 

 

1.08 SCHEDULING OF WORK 

 

A. The Contractor shall consult with the City/County Engineer and set up a mutually 

agreeable schedule of the work.  As soon as the Contractor has started the work, 

every effort possible shall be made to complete the work in a minimum amount of 

time.  However, all work will be done on a straight time basis at the discretion of the 

Contractor and with approval of the City/County Engineer. 

        

B. Phasing of work shall be clearly established and verified with the Owner prior to 

commencing work in any area.  No cutting or removal work shall begin until 

authorized by the Owner. 

 

 

1.09 NON-INTERRUPTION IN USE OF EXISTING FACILITIES 

The Contractor shall arrange and conduct his operations so that the Owner shall have safe 

and free access to the existing property at all times. 
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1.10 TEMPORARY FACILITIES AND CONTROLS 

 

A. Work Storage Area:  The Contractor shall have designated for his use--by the Owner-

-an area on the premises where he will confine his equipment and store all of his 

materials.  New materials delivered to and stored outdoors on the job site shall be 

fully protected from weather by placement on raised platforms and shall have secure 

weatherproof coverings of plastic or tarpaulins. 

 

B. Water and Electricity 

 

Water and electricity may be available in the area where Work will be performed.  The 

Contractor will not be charged for reasonable use of these services for construction 

operation. The Contractor shall pay costs for installation and removal of any temporary 

connections including necessary safety devices and controls.  Use of services shall not 

disrupt or interfere with operations of the Owner. 

 

C. Sanitary Convenience 

 

The Contractor shall supply a temporary toilet facility on the premises for use by personnel 

employed in the Work. 

 

D. Construction Aids 

 

The Contractor shall furnish, install and maintain as long as necessary--and remove when 

no longer required--safe and adequate scaffolding, ladders, staging, platforms, chutes, 

railings, hoisting equipment, etc. as required for proper execution of the Work.  All 

construction aids shall conform to federal, state and local codes or laws for protection of 

workmen and the public. 

 

 

1.11 STORAGE AND PROTECTION 

 

A. All materials and equipment delivered to and used in Work shall be suitably stored 

and protected from the elements. The areas used for storage shall only be those 

approved by the Owner.  The Owner assumes no responsibility for stored material.  

After delivery-- before and after installation--the Contractor shall protect materials 

and equipment against theft, injury or damage from all causes. 

 

B. Equipment stored outdoors shall be kept from contact with the ground, away from 

areas subject to flooding and covered with weatherproof plastic sheeting or 

tarpaulins.  

 

1.12 PROJECT CLOSEOUT 
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The Contractor shall notify the City/County Engineer when the Work will be complete and 

ready for inspection and preparation of a list of minor replacement, correction and 

adjustment items.  The Contractor shall be represented on the job site at the time this 

inspection is made and thereafter shall complete all work by the date set for final 

acceptance by the Owner. 

 

A. Cleaning:  All scrap or removed material, debris or rubbish shall be regularly 

removed from the buildings at the end of each working day and more frequently 

whenever the Inspector deems such material to be a hazard to the building or its 

occupants.  No discarded material shall be deposited on the grounds of the Owner 

without the express permission of the City/County Engineer.  No salvage or surplus 

material may be sold on the premises of the Owner. 

 

B. Final Cleaning:  Just prior to final acceptance by the Owner, the Contractor shall clean 

all of the Work and existing surfaces, building elements and contents that were soiled 

by his operations and make repairs for any damage or blemish that was caused by the 

Work. 

 

 

1.13 PROJECT RECORD DOCUMENTS 

 

A. The Contractor shall obtain and forward to the City/County Engineer all operation 

and maintenance data, record drawings for the Work and statements on liens and 

guarantees.  All such data and documents shall accompany the Contractor's request 

for final payment. 

 

B. As Built Drawings: The Contractor shall furnish to the City/County Engineer--with 

his request for final payment--marked up plans or reproducible drawings clearly 

showing the actual path and location of concealed material or piping installed in this 

project.  Reproducible drawings shall be drawn at a scale of 1/8 inch per foot or 

larger. 

 

 

1.14 WARRANTY 

 

The Contractor shall provide a written warranty in accordance with the manufacturer's 

standard coverage for materials and/or installed equipment.  In addition, the Contractor 

shall furnish the Owner with a written guarantee to remedy any defects due to faulty 

materials or workmanship which appear in the work within one year from the date of final 

acceptance by the Owner. 

 

 

END OF SECTION 010000 
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DIVISION 3 - CONCRETE 

 

3.01 GENERAL 

 

A. Specifications for Structural Concrete for Buildings (ACI 301), latest revision, by the 

American Concrete Institute is included in total as specifications for this structure except as 

otherwise specified herein and as indicated on the drawings.  The Contractor shall have a 

copy of this ACI Standard on the Project Site at all times. 

 

B. Details of concrete design and construction not covered by the specifications herein shall be 

in accordance with Building Code Requirements for Reinforced Concrete, (ACI 318) and the 

Commentary on Building Code Requirements for Reinforced Concrete (ACI 318). 

 

 

3.02 SCOPE OF WORK 

 

The work required under this division shall include all materials, labor, equipment and services 

necessary to furnish and install in accordance with the drawings and specifications all items listed, 

but not limited to: foundations, concrete walls, joints and embedded items, and reinforcing steel. 

 

 

3.03 INSPECTIONS, REPORTS AND TESTING 

 

A. The Contractor shall notify Owner-Engineer in sufficient time to inspect: 

 

1.  Form work and reinforcement before casting concrete.  

2.  Casting concrete. 

 

B. Deliver (1) copy of each batch mixing order or delivery ticket directly to Owner-Engineer.  If 

any water is added to concrete after it leaves batching plant, amount added and identification 

of person authorizing such addition must be noted on mixing order or delivery ticket. Time of 

arrival and departure for each delivery of concrete on shall be shown on each delivery order. 

 

C. Concrete Testing for each day of production the Contractor (and/or his representative or 

supplier) shall be responsible for quality control testing (e.g. testing the concrete temperature, 

slump, air content, and the molding and proper curing of cylinders for compression testing).  

The result of the tests shall be reported to the Owner-Engineer in a written format.  The 

Owner-Engineer has the option of performing all or a portion of the quality control testing. 

 

1. Conform to ASTM C94:  "Methods of Sampling & Testing". 

 

              2. At least 3 sample cylinders shall be taken from any batch of each day's pour.  However, 

the Owner-Engineer may require an additional test cylinder if pouring occurs during 

unfavorable weather conditions.  Protect and cure test cylinders by ASTM approved 

field methods. 

 

3. The samples will be removed from the job site by the Owner-Engineer and tested by a 

certified test lab at no cost to the Contractor. 

 



Calhoun County Road Department  DLZ Project No.  1341.6538.90 

Chemical Storage Facility  
 

CONCRETE 030000-2 
 

4. Allowable slump shall be 3" minimum to 5" maximum. Test each batch before 

placement, or as otherwise directed by the Owner-Engineer. 

 

 

3.04 COLD WEATHER CONCRETE 

 

A. The concrete shall be protected by the use of insulated forms or by heating and housing in 

such a manner as to prevent damage from cold weather.  Frozen concrete or concrete damaged 

by cold weather will be rejected and shall be removed and replaced by the Contractor at his 

expense. 

 

B. At times when the prevailing temperature will produce concrete of less than 45 degrees F, the 

temperature of the concrete shall be raised by heating the ingredients so that the resulting mix 

temperature does not exceed 70 degrees F. 

 

C. Further requirements for the cold weather protection of concrete shall adhere to the 

specifications set forth in Section 706 of the MDOT 2003 Standard Specifications for 

Construction and ACI-306 "RECOMMENDED PRACTICE FOR COLD WEATHER 

CONCRETING". 

 

 

3.05 HOT WEATHER CONCRETE 

 

Concrete shall not be cast when the temperature of the concrete is above 90 degrees F.  Standard 

shall be ACI-305 for hot weather concrete. 

 

 

3.06 CONCRETE FORMWORK 

 

Structural Cast-in-Place Concrete Formwork 

 

A. All forms, forming material and the construction of the forms shall meet the requirements as 

specified in Section 706 of the MDOT 2003 Standard Specifications for Construction. 

  

B. All forms shall be of wood, metal or other approved material and shall be mortar-tight and 

sufficiently strong and rigid to prevent distortion during the placing, vibrating, and curing of 

the concrete.  They shall be built true to the lines designated on the Plans and shall be so 

maintained until the concrete has sufficiently hardened to permit their removal.  Forms   shall 

be: 

 

1. Standard "Universal" type steel or wood modular panels with either new or used form 

surfaces in good acceptable condition. 

 

2. New plastic coated plywood sheets reused no more than (6) times, or as otherwise 

approved for reuse. 

 

C. The inside faces of all forms shall be free of holes, irregularities, unevenness in the surface, or 

any defects which may produce inferior work. 
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3.07 FORM SURFACE TREATMENT 

 

The inside of all forms shall be treated with a light, clean, paraffin-base oil or other approved 

compound which will not injuriously affect the concrete surface.  Treatment shall take place after all 

necessary forming construction is completed and before the placement of reinforcement. 

 

 

3.08 FORM TIES AND ACCESSORIES 

 

Ties and Spreaders 

 

Form ties shall be of sufficient size and strength to hold the form work securely in place during 

placement and curing of the concrete.  Tie rods shall be held in place by devices capable of 

developing the strength of the rod and that when removed shall leave an opening in the concrete 

surface not greater than 1-1/2 inches in diameter and one inch in depth. The holes shall be repaired 

with an approved concrete patching mixture Type S-F-HE, as specified in Sections 706 of the 

MDOT 2003 Standard Specifications for Construction. 

  

 

3.09 CONCRETE REINFORCEMENT 

 

Reinforcing bars 

 

A. Reinforcing bars and wire ties shall be furnished in accordance with the shapes and 

dimensions shown on the Plans.  Field bending shall not be allowed except to correct minor 

errors. 

 

B. All steel reinforcement shall be accurately placed in the positions shown on the Plans, 

securely wire tied at all intersections and firmly held during the placement of concrete.  Bar 

laps shall as shown and securely tied.  Support footing reinforcing bars shall be placed on 

metal or concrete bolsters or chairs. 

 

C. On inside jambs of the building entrance, furnish and install two corner guard angles- 

4"x4"x1/4"-with standard anchors cast in the concrete.  The corner guard angles shall extend 

the full height of exposed concrete.  See DIVISION 4 - METALS for 4"x4"x1/4" angles. 

 

D. Footing steel and wall steel shall be GRADE 60. 

 

E. All steel reinforcing bars, wire ties and bar chairs shall be epoxy coated in accordance with 

ASTMD3963 and Section 706 of the MDOT 2003 Standard Specifications for Construction. 

3.10 CAST-IN-PLACE CONCRETE 

 

Structural Concrete 

 

A. All materials, equipment and construction methods shall meet the requirements as specified in 

the appropriate   Sections 701 and 706 of the MDOT 2003 Standard Specifications for 

Construction. 

 

B. Structural concrete shall meet the following minimum    requirements: 
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1. Concrete - Grade S1 

 

2. Minimum 28 days compressive strength - 4,000 psi 

 

  3. Minimum 28 days flexural strength - 700 psi 

 

4. Course aggregate - 6A 

  

5. Cement - Portland 1A at 6.5 sacks per yard 

 

6. Air entrainment - 6.5% +/- 1.5% 

 

7. Slump - 3" to 5" maximum (with no admixtures) 

 

8. Approved concrete admixtures may be used in accordance with the MDOT 2003 

Standard Specifications for Construction. 

 

C. The concrete shall be deposited in the forms in layers not more than 12 inches in thickness 

and as near to the final position as possible with minimum handling to avoid segregation of 

the materials and displacement of the reinforcement. 

 

D. Mechanical, high-frequency internal vibrators shall be used to consolidate the concrete during 

and immediately after depositing.  The vibrators type shall be approved by the County/City 

Engineer. 

 

E. At the time concrete is placed, the forms and reinforcing steel shall be clean and all sawdust, 

chips and other debris shall have been removed from the interior of the forms. 

 

F. Labor and equipment shall be provided by the Contractor to produce, handle and finish the 

concrete for the maximum pour to be completed monolithically.  The necessary equipment 

shall be available for inspection and approval prior to its anticipated use. 

 

 

3.11 CONCRETE CURING COMPOUND  

 

All concrete surfaces shall be treated with a transparent membrane curing compound that conforms 

to ASTM C 309, Type 1-D, Class B, with fugitive dye, and shall be applied at the manufactures 

recommended rate of application. 

 

3.12  FINISHING HARDENED CONCRETE 

  All fins and irregular projections shall be removed from all exposed surfaces.  All honeycomb areas, 

form tie cavities and other defects more than 1/4 inch in diameter or depth shall be cleaned and 

patched with an approved concrete patch mixture Type F-L and C-L-HE per Section 703 of the 

MDOT 2003 Standard Specifications for Construction. 
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3.13 EXPANSION JOINTS IN CONCRETE WALL 

 

Furnish and install "DUO-PVC" waterstop, "DUO-PVC," NO. 9532ND, as manufactures by W.R. 

Meadows Inc., or approved equal, where shown on the plans. 

 

Each side of water stop shall have 1/2" asphalt impregnated black expansion board installed in the 

joint. 

 

 

3.14 EXPANSION JOINTS DOWELS 

 

 Expansion joint dowels shall be an epoxy coated smooth #4 dowel.  

  

 

3.15 Special Concrete Finishes 

 

See Division 6, Finishes, section 6.02 

 

 

END OF SECTION 030000 

Furnish and install PCV waterstop, No. 753, as manufactured by Greenstreak, or approved equal,
where shown on the plans.
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DIVISION 05 - METALS 

  

 

5.01 MISCELLANEOUS STEEL 

 

A. Door jamb protection devices shall be a standard 6" diameter, 8' long Schedule 40 black steel 

pipe, solidly set in and filled with concrete.  Set in 18 inch diameter x 4’- 0” deep concrete 

filled hole.  Top of concrete shall be flush with top of asphalt.  The concrete at the top of the 

pipe shall be finished to form a smooth concrete hemisphere.  Shop painting shall be one (1) 

prime coat and one (1) coat epoxy gloss enamel. 

 

B. Furnish and install two (2) 4"x4"x1/4" steel angles at the inside jamb of the doorway.  Shop 

painting shall be shall be one (1) prime coat and one (1) coat of epoxy gloss enamel. Coat 

front and back sides. 

 

C. Furnish and install 3"x1"x1/8" channels at sides and bottom of sliding door.  Paint with (1) 

coat of prime coat and one (1) coat of epoxy gloss enamel, front and back sides. 

  

E. Anchor bolts shall be galvanized 1/2" diameter x 1'-4" long at 4'-0" centers. 

5.02 METAL BOLLARDS 

A. Fabricate metal bollards from 1/4-inch wall-thickness rectangular steel tubing. 

B. Galvanize metal bollards. 

 

5.03 PLASTIC BOLLARD COVERS 

A. ¼” Domed High-Density Polyethylene (HDPE) tubes having ultra-violet (UV) resistance and 

anti-static properties, nominal thickness of .250 inches.  Color to be OSHA Safety Yellow.  

Size appropriately for each size of bollard. 

1. Manufacturers: 

a. Ideal Shield 

b. Encore Commercial Products, Inc. 

c. Glass City Plastics Inc. 

 

 

END OF SECTION 050000 

Sill anchors shall be 1/2" diameter x 7" long (embed) stainless steel hooked bolts at 2'-0"
centers.
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DIVISION 06 - WOOD 

 

  

6.01   WOOD PRESERVATIVE 

 

A. All lumber used in construction for wall plates and eave fascia -- shall be pressure impregnated with 

CCA 100% Oxide-pure preservative equal to "OSMOSE", conforming to American Wood 

Preservative Association (AWPA) Standard P5 and Federal Specification TT-W-550.  The 

preservative shall be applied in a closed cylinder by vacuum pressure process in strict accordance 

with the recommended practices of AWPA Standard C2, or the appropriate standard covering the 

commodity treated.  Retention of CCA of Oxide shall be a minimum of 0.25 pounds per cubic foot 

retention. 

  

B. Pressure treated material shall be dried to a maximum moisture content of 19 percent before 

installation.  When framing treated lumber, all cut surfaces and bolt holes shall be liberally brushed 

with the same preservative before the material is installed. Ripping of pressure treated material will 

not be allowed. 

 

                                                                                     

6.02 STUDS, BUCKS AND BLOCKING 

 

 All 2" x nominal dressed lumber--for studs, beams, plates, bucks an blocking--shall be No. 2 grade or better, 

Southern Pine. 

 

 

6.03 ROUGH HARDWARE 

 

A.  All rough hardware items furnished and installed-- including galvanized nails, spikes, bolts, anchors, 

  washers and screws--shall be of the size necessary to securely fasten and hold the various members 

in place. 

 

B. All rough ware shall be galvanized. 

   

C. Spiral type aluminum nails shall be used to secure siding. 

 

 

6.04 FASCIA 

 

Eave and gable fascia shall be 2" x 10" nominal No. 2 grade--or better--commonly stocked pressure treated 

species.  The fascias shall be installed straight and true using 2" x 10" blocking at 4'-0" centers at gable 

overhangs. 

 

 

6.05 WOOD TRUSS MEMBERS 

 

A. Design  

 

1. The roof truss design shall be certified by an engineer or architect registered in the state of 

Michigan.  A complete set of design calculations--including all design loads, stresses, actual 

sizes of members, etc.--shall be furnished to the Owner. 
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2. The total roof truss design loads shall be indicated on the drawings. 

 

3. Members shall be 2" x nominal Douglas fir or Southern Pine meeting the following strengths 

and grades unless otherwise established by the approved truss manufacturer's engineering 

design: 

 

a. Chord Members - No. 1 select grade (Fb = 1500 psi) 

b. Web Members - No. 2 select grade (Fb = 1200 psi) 

  

B. Fabrication 

 

1. All lumber used shall be dressed to standard dimensions.  Truss joints shall be assembled 

using: 

a. ASTM A653; Structural Steel, high-strength, low-alloy steel Type A, or high-

strength low-alloy steel Type B; G185 coating; and not less than 0.036 inch thick 

b. ASTM A666, type 304 and not less than 0.035 inch thick. 

c. Both sides of all joints shall be gusseted.  Top and bottom splice plates shall also be 

galvanized steel--applied on both sides of joint. 

 

2. Cut all members to fit square and snug with adjacent members--within job assembly.  Allow 

specified set-up time for glued members and exercise care at all time in handling each 

section. 

 

C. Accessories 

 

 Each truss shall be securely fastened to wall plates by means of four hurricane anchors (Simpson 

H2.5 stainless steel with (10)8d stainless steel nails or equal) two at each end of the truss. The 

hurricane anchors shall be installed such that they are staggered at each truss bearing per the 

manufacturer’s recommendations. 

 

D. Additional Truss Protection:  Add 2"x4" #2 grade nailed perpendicular to the trusses across the 

bottom chords (bottom side) at 8 ft. centers. 

 

 

    6.07 ROOF DECKING 

 

A. Plywood deck panels shall be 3/4" exterior grade, firm, APA-CDX, group 1, or 3/4" OSB sheeting 

meeting these specifications.  Installed with the long dimension perpendicular to the trusses. Install 

plywood with “C” face to the interior. 

 

B. All deck panels shall be applied with vertical joints staggered and nailed 6" on center at joints, and 

12" on center over intermediate supports, with 8d spiral or ring shank nails. 

 

C. Provide ONE - 5/8" metal panel clip between each purlin, for all vertical panel joints. 

 

 

END OF SECTION 060000 
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DIVISION 07 – THERMAL AND MOISTURE PROTECTION 

 

 

7.01 ROOFING, DRIP EDGE, AND FLASHING AND DRIP 

 

A. Roof shingles shall be a square tab strip shingle, UL Class “C” heavyweight, mineral 

surfaced, self-sealing, fiberglass/asphalt Architectural style shingle weighing not less than 240 

lb. per square. 

 

1. Complete product data and samples shall be submitted to the Owner for approval and 

color selection.  

  

2. Roof shingles shall be installed over 15 lb. saturated felt underlayment and nailed in 

place.  The felt underlayment may be stapled in place. 

 

B. The drip edge shall be 0.027" thick colored aluminum. 

 

C. Colored aluminum flashing and drip shall be installed on the gable ends as designed on the 

plans. 

 

7.02 SEALANTS 

 

A. Sealing compound shall be one part acrylic copolymer meeting Federal Specifications TT-S-

00230.  Color to be selected by the county/municipality engineer.   

 

The following materials are approved:  

 

1.   Monolasto-metric by Tremco Manufacturing Company  

2.   780 Building Sealant by Dow Corning Corporation   

3.   G.E. Silicone Construction Sealant by General Electric Company 

 

B. The sealing compound shall be applied at: 

 

1. The track cover--located over the sliding door--as designated on the plans.  The track 

cover shall be set into the sealant for coating. 

 

2. The aluminum flashing and drip--located between the plywood siding panels on the 

gable ends--as designated on the plans.  The plywood shall be set into the sealant and 

1/16" shall be left between the siding and metal drip. 

 

3. Around the channels located at the sliding door. 

 

 

END OF SECTION 070000 
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DIVISION 08 – OPENINGS 

 

 

8.01 DOOR HARDWARE 

 

Sliding door hardware shall be equal to Richard Wilcox, consisting of #376 track, brackets 

for #376 track spaced at 24" ctrs with end blinds,#3301-p1 trucks with 3" Dia. Steel wheels 

with ball bearing.  Hangers to be #3301-p4. #191 bow handles, #153-p5 stay rollers, #82 

steel binders, #524-p23 cane bottom bolts, and weather cover #296-p376.   

 

  

8.02 SIDING AND SLIDING DOOR 

 

A. The siding for the building shall be 5/8" T1-11 FIR APA 303 exterior plywood, in accordance 

with PS-1-74--with grooves 8" o.c. and shiplap edges.  Center and back plys shall be "c" 

grade western softwood.  All panels shall be stamped with APA grade trademark. 

  

B.         The building siding shall be glued with waterproof type construction adhesive at each stud 

and nailed with top of nails flush with surface. 

 

C.     Install plyflash aluminum "Z" flashing--manufactured by Nichols-homeshield, Inc.--with 

grooves to match Texture I-11, at the horizontal joint using aluminum nails. 

 

   

8.03 OVERHEAD COILING DOOR 

 

A. Material: Galvanized Steel. 

B. Mounting:  Interior face of wall. 

C. Bottom Bar:  Two Angles. 

D. Capable of 100,000 operations. 

E. Locking Device:  Slide Bolt. 

F. Electric Door Operator:   

1. Heavy Duty, weather-resistant, single phase, 115V/60Hz 

2. 3-Button operator; up/down/stop 

3. Emergency chain operation 

4. Obstruction detection via photoelectric sensor and bottom bar sensor. 

5. Interior and exterior mounted control stations 

 

G. Finish:  Powder-Coated in color selected by Owner   

 

               

END OF SECTION 080000 
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DIVISION 09 - FINISHES 

 

  

9.01 PAINTING 

 

A. All exterior wood surfaces--including the back side of the sliding doors--shall receive two (2) 

coats of stain, applied at the manufacturer's specification.  The stain shall be oil-base solid 

color stain as manufactured by REZ.  Color to be selected by owner. 

 

B. All bolts that have any damaged galvanized surfaces shall be painted with one (1) coat of 

suitable primer and one (1) coat of epoxy glass enamel. 

 

C. The interior "load limit line" shall be a 3" wide, orange epoxy enamel stripe, rolled onto side 

walls and end wall using two (2) applications.  See plans for height. 

 

D. Miscellaneous metals shall have one coat of prime and one coat of epoxy glass enamel. 

                                                              

9.02 SPECIAL CONCRETE FINISH 

 

The total vertical concrete surface of the structure interior shall be sealed with a penetrating water 

repellent treatment. 

 

A. Material: 

 

1. The penetrating water repellent treatment solution shall be an approved non-epoxy 

resin material having met the following performance criteria, based on a single 

application of the solution in accordance with the manufacturer's recommended rate 

of coverage. 

  

2. The penetrating water repellent treatment solution shall not stain, discolor or darken 

concrete.  Application of the solution shall not alter the surface texture or form a 

coating on concrete surfaces.  Treated concrete shall be surface dry within 30 minutes 

after application. 

 

3. Test of treated concrete specimens. 

 

a. Absorption: 

 

   Test Duration Max Absorption    Method 

 

  Water 48 hours  1% by weight   ASTM C-642 

 Immersion 50 days  2% by weight   ASTM C-642 

 

b.   Chloride Ion Penetration: 

 

   Test Duration Max Absorption    Method 

 

   Salt 90 days  1.5 lb/cu yd AASHTO T-259 

   water   Depth: 1/16  AASHTO T-260 

 ponding*   in (1.16mm)  
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   to 1/2 in 

    (13mm) 

 

 0.75 lb/cu yd AASHTO T-259 

 Depth: 1/2 in AASHTO T-260 

  (13mm) to 1 

   in (25mm) 

 

 * Based on non-abraded specimens 

 

B. Equipment: 

 

 The solution shall be applied with low pressure airless type spray equipment with 15 to 40 psi 

(103 to 276K pa) application pressure. 

  

C. Construction Methods: 

 

1. Surface Preparation 

 

a. All concrete surfaces prepared for treatment shall be thoroughly cleaned by 

sandblasting prior to application of the penetrating water repellent treatment 

solution.  All traces of curing compound, dirt, dust, salt, oil, asphalt or other 

foreign materials shall be removed.  Unless adjacent steel surfaces are to be 

painted after the concrete has been cleaned, steel surfaces shall be masked to 

prevent damage.  Should damage occur to steel surfaces, repairs shall be 

made in accordance with Section 6.01 above. 

  

b. Surface preparations may include the application of pretreatment cleaning 

agents prior to the use of sandblasting. 

 

c. If necessary, solvents and hand tools shall be used as required to remove 

bonded materials detrimental to treatment of the concrete surface. 

 

2. Weather Limitations 

 

 The penetrating water repellent treatment solution shall not be applied when the air 

or concrete surface temperature is less than 40 degrees F (4
o
 C) or otherwise below or 

above the manufacturer's recommended application temperature range.  The solution 

shall not be sprayed when blowing winds or other conditions prevent proper 

application. 

 

3. Application 

 

a. The penetrating water repellent treatment solution shall be used as supplied 

by the manufacturer and not diluted or altered in any way.  The solution shall 

be sprayed onto concrete surfaces at the manufacturer's recommended rate of 

coverage. 
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b. Surface treatment of new concrete shall not begin until it has cured for at 

least 7 days.  During the final 48 hours of this period the concrete shall be 

allowed to air dry. 

 

D.   RECOMMENDED SUPPLIERS 

 

Producer   Product  Application Rate 

Jeene Technology of Mich.         Enviroseal  40   1 coat 

1900 Chicago Dr. S.W.                              150 SF/Gal. 

Grand Rapids, Mi. 49509           

(616) 245-2300                                   

 

Jeene Technology of Mich.         Hydrozo 40       1 coat 

1900 Chicago Dr. S.W.                              150 SF/Gal. 

Grand Rapids, Mi. 49509           

(616) 245-2300                                    

 

Form-Tech                         Conspec          1 coat 

560 56th. street s.w.                              150 SF/Gal. 

Grand Rapids, Mi. 49548 

(616) 249-3000 

  

              Form-Tech                         Conspec          1 coat 

                  48575 Downing Rd.                                  150 SF/Gal. 

                  Wixon, Mi. 48393                                    

                  (810) 344-8260               

       

             Form-Tech                         Stifel           1 coat 

                  560 56th. Street S.W.                              150 SF/Gal. 

                  Grand Rapids, Mi. 49548 

                  (616) 249-3000         

  

 Concrete Centeral                 Pentane          1 coat 

                  1301 Century S.W.                 20 @ 40         150 SF/Gal. 

                  Grand Rapids, Mi. 49509 

                  (616) 475-8500 

 

 

END OF SECTION 090000 
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DIVISION 26 - ELECTRICAL 

 

  

26.01 DESCRIPTION 

 

This section outlines basic materials and installation methods for the provision of electrical 

service, electrical distribution, lighting, and exhaust ventilation. 

 

 

26.02 QUALITY ASSURANCE 

  

A. Requirements of Regulatory Agency: 

 

1. Compliance with the National Electrical Code--current edition. 

 

2. Compliance with federal and local regulations. 

 

3. Acquisition of and payment for permits and certificates of inspections as 

required by governing authorities. 

 

4. The Michigan Department of Labor, Bureau of Construction Codes, shall be 

the inspection authority. 

 

B. Referenced Standards:          

 

1. The following standards and codes are cited: 

 

a. American National Standards Institute (ANSI) 

 

b. National Electrical Manufacturers Association (NEMA) 

 

c. Underwriters Laboratories (UL) 

 

d. Electrical Testing Laboratories (ETL) 

 

 

26.03 ELECTRICAL SERVICE 

 

A. Service shall be 120/240 volt, single phase, 70 ampere, 60 hertz. 

 

B. Service shall be fed underground from a new utility service drop north of the proposed 

building.  Excavation shall be performed by the electrician from the building to the 

meter. 

           Provide compacted backfill for entire length of trench. Provide sleeves at building as 

required. The electrical contractor shall make all arrangements with the local utililty 

“Consumers  Energy” before construction is started. 

  

C. Underground feeder conductors shall be three (3) #3 THW and one (1) #8 ground in 

2" Carlon Type 40 conduit.  Install conduit two (3) feet below finish grade with 

magnetic marker tape similar to “Allen Detect Tape” in trench above conduit  Provide 
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one (1) 70 ampere, two pole circuit breaker in the new panel. Provide a 2P-100A 

Nema 3R Heavy Duty fused disconnect at the service meter with a pair of 70A, type 

LPN fuses. 

 

D. Service panel shall be square D, Type QO, rainproof, QO30M 100RB, complete with 

70 ampere, 2 pole main circuit breaker and additional branch breakers as listed on the 

panelboard schedule on the plans.  The service panel shall be mounted on the Salt 

Storage Building.  The panelboard must be suitable for use as service equipment. 

 

E. The grounding material shall be three(3) 3/4" x 8'-0" copper clad ground rods--as 

shown on the plans--with #6 copper service ground connected to the ground rods 

using blackburn, Type GG34H clamps. 

 

 

26.04 MATERIAL AND DEVICES 

 

A. Plastic conduit shall be polyvinyl chloride (PVC) UL labeled and "NEMA,EPC-40-

PVC" heavy wall rigid, standard radius elbows and conduit supports PV-Duit snap 

straps as manufactured be Carlon or approved equal. 

 

B. Switch boxes and fixture outlet boxes shall be polyvinyl chloride, U.L. labeled with 

compatible fitting and supports as manufactured by Carlon or approved equal. 

 

            C.          Light Fixtures: 

 

Exterior:  Equal to Cooper- Lumark XTOR9ARL-PC1- photoelectric control,  

mounted above the sliding door as shown on the plans. This is an LED wallpack 

With a dropped refractive lens, die cast aluminum outdoor construction. 

 

.   Interior:  Equal to Cooper VT-LD2-58DR-UNV-L840-CD2-WL-SSL.  

Specifications consist of a LED linear enclosed and gasketed fixture, prismatic 

acrylic reflector, multi-tap ballast, and surface mounting.  This fixture is 

designed for use in corrosive influences and shall be mounted as shown on the 

plans with the bottom of the light not to protrude below the bottom of the truss 

chord.       

 

Spacing: Two rows of lights shall be spaced at 20 foot intervals, starting 20 feet 

away from the back wall and placement at equal spacing up to the front wall. The 

two rows shall be located 20 feet away from the side walls. 

                        

D. Exhaust Fans 

 

      1. Fans shall be 48" belted panel fans as manufactured by Cook (Catalog Number 

48XMPH) or approved equal.  Each fan shall have a capacity of 15,165 CFM at 

0.125 inch static pressure standard air and be equipped with a 1½  horsepower 

totally enclosed, maintenance free, motor, 414 RPM, 230 Vlt, 1-Phase, 60 Hertz 

rated for 40 deg. C ambient temperature.  Standard features include X-stream 

steel propeller, propeller hub keyed to shaft, continuously welded wall panel 

covers, galvanized steel wall housing, adjustable mounting angle, galvanized 

steel wire guard, galvanized exhaust shutter, lorenized powder paint finish, 
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corrosion resistant fasteners, 14 gauge steel venture, permanently lubricated ball 

bearing motor, regreasable bearings in a cast housing rated at 200,000 hours 

average life and adjustable pitch drive. 

 

   2.  The units shall be equipped with a wall-mounted collar, OSHA motor side 

guard, and weatherhood with bird screens as manufactured by Cook or 

approved equal. 

 

   3.  Buildings of 6000 sft. or less shall have two fans. For every  increase of 4000 

sqft. in building size, one additional fan shall be added. 

 

   4.  Fans shall be equally spaced in rear of building.  If there are more than three 

fans, they will be placed as directed by the engineer. 

 

 

E. Receptacle for exhaust fans shall match the fan electrical requirements for installation 

in FS type box. 

 

F. Time Switches shall be M.H. Rhodes, Inc., Mark-Time 3 hour time switch catalog No. 

933 Series, which will control interior lights and exhaust fans. Provide one time 

switch for the exhaust fans and a separate time switch for the lighting. 

 

G. Weatherproof receptacle shall be NEMA 5-20R, rated for 20 AMP 125V AC with 3 

wire grounding, specification grade equal to 53M61GY with Hubble 7423 plate. 

 

H. Wire and Cable Conductors shall be NEC, Type THW, or THWN copper, 600volt, 

75
o
C.  Minimum wire size shall be #12 AWG. 

 

I. Distribution panel shall have circuits as shown on panelboard schedule. 

 

J. Magnetic starters for the exhaust fans shall be square D class 8503, with 120V coil 

controlled by manual timed override switch as shown above. Starters shall be in 

fiberglass enclosure. 

 

K. Lighting and fan time switch enclosure shall be Robroy (Stahlin), polycarbonate cover 

on fiberglass enclosure, and shall be weather tight. Mount where directed by owner 

and label each switch with engraved plastic laminate. 

 

L. The electrician shall furnish the concrete Contractor with plastic sleeves for conduit 

openings to service panel. 

 

M. The electrician shall furnish and install proper anchors for conduit and fixture outlet 

boxes--located at the center of the wood trusses. 

 

 

26.05 GUARANTEE 

 

The contractor shall guarantee all labor and material for a period of one year from date of 

final acceptance.  The contractor shall make all alterations, repairs, and/or replacements of 
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defects in labor and materials when so directed by the City/County Engineer, at the 

contractor's expense without cost to the Owner. 

 

END OF SECTION 260000 
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SECTION 31 10 00 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY  

A. Provide all labor, materials, and equipment as necessary to complete all work as indicated on 

the Drawings and specified herein. 

B. Section Includes: 

1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 

3. Clearing and grubbing. 

4. Stripping and stockpiling topsoil. 

5. Removing above- and below-grade site improvements. 

6. Disconnecting, capping or sealing, and removing site utilities or abandoning site utilities 

in place. 

7. Temporary erosion- and sedimentation-control measures. 

1.3 DEFINITIONS 

A. MDOT: Michigan Department of Transportation’s Standard Specifications for Construction, 

2012. 

B. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 

matter and soil organisms. 

C. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

D. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing in-

place surface soil and is the zone where plant roots grow. 

E. Plant-Protection Zone:  Area surrounding individual trees, groups of trees, shrubs, or other 

vegetation to be protected during construction, and indicated on Drawings. 

F. Tree-Protection Zone:  Area surrounding individual trees or groups of trees to be protected 

during construction, and indicated on Drawings defined by a circle concentric with each tree 

with radius as indicated. 
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G. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants. 

1.4 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain 

Owner's property, cleared materials shall become Contractor's property and shall be removed 

from Project site. 

1.5 INFORMATIONAL SUBMITTALS 

A. Existing Conditions:  Documentation of existing trees and plantings, adjoining construction, and 

site improvements that establishes preconstruction conditions that might be misconstrued as 

damage caused by site clearing. 

1. Use sufficiently detailed photographs or videotape. 

2. Include plans and notations to indicate specific wounds and damage conditions of each 

tree or other plants designated to remain. 

B. Record Drawings:  Identifying and accurately showing locations of capped utilities and other 

subsurface structural, electrical, and mechanical conditions. 

1.6 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction. 

A. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on Owner's 

premises . Coordinate with Owner to verify exact location for storing salvaged items.  

B. Utility Locator Service:  Notify utility locator service for area where Project is located at least 

three (3) days before site clearing.  “Miss Dig” (800) 482-7171 or “811”. 

C. Maintaining Drainage:  Existing open drains, field and roadway ditches, drainage tile, 

sewers enclosed drains, natural and artificial watercourses , surface drainage or any 

other types of drainage with the limits of the work shall be maintained and free to 

discharge during construction. 

1. Drainage facility not designated to be abandoned , but which is damaged, or any drainage 

interrupted by the Contractor's operation shall be immediately repaired, replaced, or 

cleared by the Contractor. 

2. Costs incurred shall be incidental to the excavating, backfilling and compacting or 

grading operations. 
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D. Do not commence site clearing operations until temporary erosion- and sedimentation-

control and plant-protection measures are in place. 

1. Contractor shall provide, maintain and remove temporary and permanent soil erosion and 

sedimentation control measures as specified or as determined by the Architect. 

2. Soil erosion and sedimentation control measures shall prevent surface run-off from 

carrying excavated materials into the waterways, to reduce erosion of the slopes, and to 

prevent silting in of waterways downstream of the work. 

3. Measures should include provisions to reduce erosions by the wind of all areas strpped of 

vegetation, including material stockpiles. 

E. The following practices are prohibited within protection zones identified on the Drawings: 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digging unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

F. Do not direct vehicle or equipment exhaust towards protection zones. 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

H. Soil Stripping, Handling, and Stockpiling:  Perform only when the topsoil is dry or slightly 

moist. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 

Division 31 Section "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify site conditions. 
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3.2 PREPARATION 

A. Identify required lines, levels, contours, and datum. 

B. Protect and maintain benchmarks and survey control points from disturbance during 

construction.  If survey control points or benchmarks will be disturbed, establish new points 

prior to removal. 

C. Locate, field verify, and protect existing septic tank, drain tile, septic field/bed tiles located west 

of and adjacent to the work. 

1.  Coordinate with Calhoun County Road Department Project Manager. 

D. Locate and protect existing monitoring/observation wells from removal and damage. 

E. Locate and clearly identify trees, shrubs, and other vegetation to remain. 

F. Protect existing culverts, sewers, drainage structures, manholes, water gate wells, hydrants, 

water mains, utility poles, overhead lines, underground conduits, underground cables, 

pavement, or other types of improvements within the construction limits, not designated on the 

plans to be removed, shall be carefully protected from damage during the construction 

operations. 

G. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.3 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion 

and discharge of soil-bearing water runoff or airborne dust to adjacent properties, 

walkways, and streets according to erosion- and sedimentation-control Drawing, and as 

required by Calhoun County Road Department Soil Erosion and Sedimentation Control 

Permit requirements. 

B. Contractor shall sweep existing Greenway Drive as needed to remove any sediment 

tracked off site.  Frequency of sweeping will be based on site conditions. 

C. All stockpiled and excavated materials will be surrounded by silt fence if left over night 

outside a protected area. 

D. Verify that flows of water redirected from construction areas or generated by 

construction activity do not enter or cross protection zones. 

E. Inspect, maintain, and repair erosion- and sedimentation-control measures during 

construction until permanent vegetation has been established. 

F. After project completion, remove temporary erosion and sedimentation controls and 

restore and stabilize areas disturbed during removal. 
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3.4 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site. Where roots are encountered from trees to 

remain, cut roots cleanly at excavation limits.   

B. Replace trees, shrubs, and other vegetation indicated to remain that are damaged by 

construction operations, in a manner approved by Architect and Owner. 

3.5 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 

place. 

1. Arrange with utility companies to shut off indicated utilities. 

2. Contractor shall arrange to shut off indicated utilities. 

B. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after arranging to provide 

temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

C. Existing sanitary sewers, storm sewers, drain tile, septic tank, septic field/bed tiles, water mains 

or building services or leads, that are encountered during the performance of the work that 

require relocation or are damaged, shall be restored with new materials equal in quality and type 

to the materials encountered. 

1. Seepage bed tile and water mains shall be replaced in accordance with the requirement of 

the agency having jurisdiction. 

2. Relocation or protection of existing sewers, tiles, tile field, water mains or building 

services and leads shall be at the Contractor's expense, unless otherwise indicated in the 

Contract Documents. 

3.6 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 

construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated. 

2. Completely remove stumps and remove roots, obstructions, and debris. 

3. Use only hand methods for grubbing within protection zones. 

4. Chip removed tree branches and dispose of off-site. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 

unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 

compact each layer to a density equal to adjacent original ground. 
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3.7 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to whatever depths are encountered or as required to obtain suitable subbase 

material for installation of improvements in a manner to prevent intermingling with underlying 

subsoil or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and 

other objects more than 1 inches in diameter; trash, debris, weeds, roots, and other waste 

materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and 

shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches. 

2. Do not stockpile topsoil within protection zones. 

3. Stockpile surplus topsoil to allow for respreading deeper topsoil. 

3.8 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 

new construction. 

B. Remove slabs, paving, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along 

line of existing pavement to remain before removing adjacent existing pavement.  Saw-

cut faces vertically. 

3.9 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 

materials including trash and debris, and legally dispose of them off Owner's property. 

B. The site shall be graded to provide surface drainage and shall be left in a clean condition. 

END OF SECTION 31 10 00 
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SECTION 31 20 00 - EARTH MOVING 

PART 1 - GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

B. CAD files will be made available for use in construction staking.  Contact the Architect 

regarding applicable fee and requirements for signing of the CAD Information Request. 

1.2 SUMMARY 

A. Provide all labor, materials, and equipment as necessary to complete all work as indicated on 

the Drawings and specified herein. 

B. Section Includes: 

1. Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses and plants. 

2. Excavating and backfilling for all depressions/voids created from the demolition and 

removal of the structures, utilities, pavement, and vegetation. 

3. Excavating and backfilling for buildings and structures. 

4. Compacted aggregate course for concrete slabs-on-grade. 

5. Subbase course for concrete walks and pavements. 

6. Subsurface drainage backfill for walls and trenches. 

7. Excavating and backfilling trenches for utilities and pits for buried utility structures. 

C. Related Sections: 

1. Section 033000 "Cast-in-Place Concrete" for granular course if placed over vapor 

retarder and beneath the slab-on-grade. 

2. Divisions 22, 23, 26, 27, and 33 Sections for installing underground mechanical and 

electrical utilities and buried mechanical and electrical structures. 

3. Section 311000 "Site Clearing" for site stripping, grubbing, stripping and stockpiling 

topsoil, and removal of above- and below-grade improvements and utilities. 

4. Section 3150000 “Excavation Support and Protection" for shoring, bracing, and sheet 

piling of excavations. 

1.3 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 

support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 
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B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying 

pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Excavation:  Removal of material encountered above subgrade elevations and to lines and 

dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Architect.  Authorized additional 

excavation and replacement material will be paid for according to Contract provisions for 

changes in the Work. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated 

lines and dimensions without direction by Architect.  Unauthorized excavation, as well as 

remedial work directed by Architect, shall be without additional compensation. 

F. Fill:  Soil materials used to raise existing grades. 

G. MDOT: Michigan Department of Transportation’s Standard Specifications for Construction, 

2012. 

H. Pavement: Walks, drives, roads, and parking areas,  to include all asphalt, concrete, brick and 

aggregate pavement. 

I. SESC: Soil Erosion and Sedimentation Control as required in the Drawings and elsewhere in 

these Specifications. 

J. Structures: Footings, foundations, slabs, curbs, mechanical and electrical appurtenances, or 

other man-made stationary features constructed above or below the ground surface. 

K. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix 

asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 

pavement or a cement concrete or hot-mix asphalt walk. 

L. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill 

immediately below subbase, drainage fill, drainage course, topsoil materials or over excavated 

materials. 

M. Undercut:  Excavation of native material from below the bottom of footings, floors, structures, 

and subbases. 

N. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 

services within buildings. 

1.4 SUBMITTALS 

A. Product Data:  For each type of the following manufactured products required: 
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1. Geotextiles, if required for the project. 

2. Controlled low-strength material, including design mixture, if required for the project. 

3. Warning tapes if required for the project 

B. Qualification Data:  For qualified testing agency. 

C. Material Test Reports: From a qualified testing agency indicating and interpreting test results 

for compliance of the following with requirements indicated: 

 

 1. Classification according to ASTM D 2487 of each on-site/off-site borrow soil ma-

terial proposed for fill and backfill. 

 2. Laboratory compaction curve according to ASTM D 1557 for each on-site/off-site, 

borrow soil material proposed as Fill and Backfill. 

  3. Gradation test reports according to ASTM C 136.05 to determine compliance with 

the gradation requirements stated herein.  

D. Field Compaction Test Reports:  From a qualified testing agency indicating and interpreting test 

results for the compliance with the compaction of Backfill and Fills requirement of 95% of 

modified proctor. 

 

   1. All test reports shall be provided to the Owner Representative prior to payment for 

the backfill related work. 

E. Pre-excavation Photographs or Videotape:  Show existing conditions of adjoining construction 

and site improvements, including finish surfaces, that might be misconstrued as damage caused 

by earth moving operations.  Submit before earth moving begins. 

1.5 QUALITY ASSURANCE 

A. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and 

ASTM D 3740 for testing indicated. 

B. The Owner will secure and pay for the services of a qualified, independent geotechnical 

engineer to classify existing soil materials, to recommend and to classify proposed borrow 

materials when necessary, to verify compliance of materials with specified requirements, and to 

perform required field and laboratory testing.  Geotechnical engineer shall be acceptable to the 

Architect and the Owner and shall be licensed to practice in the state of Michigan. 

1.6 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner’s 

Representative or others unless permitted in writing by Project Manager and then only after 

arranging to provide temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Do not proceed with utility interruptions without Owner’s and Utility’s (if different) 

written permission. 

3. Contact utility-locator service for area where Project is located before excavating. 
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B. Utility Locator Service:  Notify utility locator service “Miss Dig” (800) 482-7171 (or “811”) for 

the area where the Project is located three days before beginning earth-moving operations. 

C. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction. 

D. Do not commence earth moving operations until temporary erosion- and sedimentation-control 

measures are in place. 

E. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digging unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

F. Do not direct vehicle or equipment exhaust towards protection zones. 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 

available from excavations. 

1. Soil materials provided to meet Michigan Department of Transportation “2012 Standard 

Specifications for Construction”, Section 902 - Aggregates.  

B. Satisfactory Soils:  For backfill and fill, soils complying with Soil Classification Groups GW, 

GP, GM, SW, SP, and SM according to ASTM D 2487, or a combination of these groups; free 

of rock or gravel larger than 3 inches in any dimension, debris, waste, frozen materials, 

vegetation, and other deleterious matter. MDOT Class I, II, or 2NS. 

 

1. Satisfactory soil for backfill (Engineered Fill) beneath over excavated areas supporting 

structures shall be meet MDOT Class II sand. 
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C. Unsatisfactory Soils:  For backfill and fill, soils complying with Soil Classification Groups GC, 

SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487, or a combination of these 

groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 

sieve and not more than 12 percent passing a No. 200 sieve. MDOT Class I, II, or 2NS. 

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch 

sieve and not more than 8 percent passing a No. 200 sieve. MDOT Series 21, 22, or 23, with 

less than 8% loss by washing. 

F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 

sieve and not more than 12 percent passing a No. 200 sieve. MDOT Class I,II, or 2NS. 

1. On-site granular deposits within the excavation can be used as engineered fill if approved 

by the geotechnical engineer and if selective excavation procedures area employed to 

manage existing clay deposits. 

2. Import fill as required to make up volumes necessary to raise the building site. 

3. Satisfactory soil for backfill (Engineered Fill) beneath over excavated areas supporting 

structures shall be meet MDOT Class II sand. 

G. Utility Bedding or Backfill:  Naturally or artificially graded mixture of natural or crushed 

gravel, crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 

passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve. MDOT 6A Crushed 

Limestone. 

H. Granular Materials: In accordance with MDOT Section 902 for Granular Materials for Fill and 

Subbase, except no foundry sand is permitted. 

I. Dense–Graded Aggregate: In accordance with MDOT Section 902 for Dense-Graded 

Aggregates for Base Course, Shoulders, Approaches and Patching.  

1.  

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Identify required lines, levels, contours, and datum. 

1. Verify that survey benchmarks and intended elevations for the Work are as indicated. 



Calhoun County Road Department   DLZ Proj. No. 1341-6538-90 

Chemical Storage Facility 

  

EARTH MOVING 31 20 00 - 6 

B. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 

settlement, lateral movement, undermining, washout, and other hazards created by earth moving 

operations. 

C. Protect and maintain erosion and sedimentation controls during earth moving operations. 

D. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 

temporary protective insulating materials  before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 

subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 

accumulation. 

1. Reroute surface water runoff away from excavated areas.  Do not allow water to 

accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water away from 

excavations.  Maintain until dewatering is no longer required. 

3. Cover excavations to prevent the accumulation of storm water. 

3.3 EXPLOSIVES 

A. Explosives:  Explosives are prohibited for use on the Project site. 

3.4 EXCAVATION, GENERAL 

A. General:  Excavation includes the removal of any materials necessary to achieve the required 

subgrade elevations and includes reuse or disposal of such materials. 

B. Unnecessary Excavation: The expense of excavation materials outside of the limits indicated or 

ordered in writing by the Architect and the correction thereof to the satisfaction of the Architect 

shall be borne by the Contractor. 

1. Unnecessary excavation under footings:  Either deepen footings to bear on actual 

subgrade elevation without changing top elevations or place concrete fill up to required 

elevation, as required by Architect. 

2. Unnecessary excavation other than under footings:  Either place compacted fill or 

otherwise correct conditions, as required by the Architect. 

C. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface 

and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil 

materials, and obstructions.  No changes in the Contract Sum or the Contract Time will be 

authorized for rock excavation or removal of obstructions. 
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1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials. 

D. Depression caused by excess excavation, traffic or rolling shall be filled with MDOT 902 

Granular Material Class II or approved fill and rerolled and compacted in place as specified 

herein. 

E. If required because of excess water conditions, place stone stabilization course prior to 

proceeding with construction.  Place filter fabric over stone stabilization course. 

F. Approval of Subgrade:  Notify the Testing Agency when required elevations have been reached. 

1. When required by the Architect due to the unforeseen presence of unsatisfactory 

materials or other factors, perform additional excavation and replace with approved 

compacted fill material in accordance with the Architect’s or geotechnical engineer’s 

instructions. 

2. Payment for unforeseen additional work will be made in accordance with established unit 

prices or, if none, in accordance with provisions for changes in the work.  No payment 

will be made for correction of subgrades improperly protected against damage from 

freeze-thaw or accumulation of water, or for correction of otherwise defective subgrades. 

G. Excavation Stabilization:  Slope faces of excavations to maintain stability in compliance with 

requirements of governing authorities.   Do not use shoring and bracing where faces can be 

sloped.  

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch.  If 

applicable, extend excavations a sufficient distance from structures for placing and removing 

concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  

Excavate by hand to final grade just before placing concrete reinforcement.  Trim 

bottoms to required lines and grades to leave solid base to receive other work. 

2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility 

Structures:  Excavate to elevations and dimensions indicated within a tolerance of plus or 

minus 1 inch.  Do not disturb bottom of excavations intended as bearing surfaces. 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 

subgrades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Beyond building perimeter, excavate trenches to allow installation of top of pipe below 

frost line unless otherwise indicated. 
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B. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or 

conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of 

pipe or conduit unless otherwise indicated. 

1. Clearance:  6 inches each side of pipe or conduit. 

C. Trench Bottoms:  Excavate trenches 4 inches deeper than bottom of pipe and conduit elevations 

to allow for bedding course.  Hand-excavate deeper for bells of pipe.  Remove projecting stones 

and sharp objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 

bearing material to allow for bedding course. 

3.8 SUBGRADE PREPARATION AND INSPECTION 

A. Perform mass earthwork operations to remove all existing topsoil and other organic materials in 

their entirety within the footprint of the proposed building and pavement areas.  Buried objects 

shall be removed in their entirety. 

B. Notify Owner’s On-site Geotechnical Engineer Representative when excavations have reached 

required subgrade elevations. 

C. Proof-roll subgrade below the structures and pavements with a heavy pneumatic-tired vehicle, 

such as a loaded dump truck or loader to identify soft pockets and areas of excess yielding and 

pumping in the presence of the Owner’s On-site Geotechnical Engineer Representative.  Do not 

proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction repeating proof-rolling in direction 

perpendicular to the first direction.  Limit vehicle speed to 3 mph. 

2. Proof-roll subgrade with heavy pneumatic-tired equipment or loaded 10-wheel, tandem 

axle truck weighing not less than 15 tons. 

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by the Testing Agency, and replace with engineered fill as directed. 

D. If Owner’s On-site Geotechnical Engineer Representative determines that unsatisfactory soil is 

present, continue excavations and replace with compacted backfill or fill materials as directed. 

1. Additional excavation and replacement materials will be paid for according to Contract 

provisions for changes in the Work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 

construction activities, as directed by Owner’s On-site Geotechnical Engineer Representative 

and Owner’s Representative, without additional compensation. 

3.9 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 

of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean 
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concrete fill, with 28-day compressive strength of 2500 psi, may be used at no additional cost to 

the Owner. 

3.10 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  

Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

1. Stockpile soil materials in designated area away from edge of excavations.  Do not store 

within drip line of remaining trees. 

3.11 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, subdrainage, dampproofing, 

waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 

3. Testing and inspecting underground utilities. 

4. Removing concrete formwork. 

5. Removing trash and debris. 

6. Removing temporary shoring and bracing, and sheeting. 

7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

3.12 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 

material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material, unsatisfactory excavated soil 

classification groups GC, SC, ML, and CL, or approved borrowed material. 

2. Under walks and pavements, use satisfactory soil material as long as the geotechnical 

engineer deems the material to be suitable and the compaction requirements can be met. 

a. If material is deemed unsuitable, use engineered fill. 

3. Under steps and ramps, use engineered fill (granular material, MDOT Class II). 

4. Under building slabs, use engineered fill (granular material, MDOT Class II). 

5. Under footings and foundations, use engineered fill (granular material, MDOT Class II). 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.13 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 

compaction to within two (2) percent of optimum moisture content. 
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1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 

frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 

exceeds optimum moisture content by 2 percent and is too wet to compact to specified 

dry unit weight. 

3.14 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. No backfill shall be placed without it being compacted in place.  Place backfill and fill soil 

materials in layers not more than 8 inches in loose depth for material compacted by heavy 

compaction equipment, and not more than 4 inches in loose depth for material compacted by 

hand-operated tampers. 

1. Granular, non-cohesive soils shall be compacted with mechanical tamping or vibration-

type compactors.  Sand may be compacted by flooding the trench when water is 

available. 

2. When clays are encountered, a mechanical tamper or sheeps-foot roller shall be used to 

compact the soil.  Manual mechanical tamping equipment shall have a rammer which 

weighs not less than 20 pounds and has surface area of not more than 36 square inches.  

Hand compaction is not acceptable. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations.  

Take care to prevent wedging action of backfill against structures by carrying the material 

uniformly around structure to approximately same elevation in each lift. 

C. Existing Utilities: Where existing utilities are required to be tunneled under, the area under the 

utility shall be filled with compacted sand, and have the pipe embedment reconstructed as for 

new piping. 

D. Pipe Embedment:  New piping shall be laid on Utility Backfill and Bedding material compacted 

to maximum thickness of 6 inches.  Dig holes in bedding for bells and fittings so pipe bears 

uniformly along its length.  Hand compact the haunching under the spring line of the pipe.  

Take extra care to control the density of the haunching on plastic pipe in accordance with the 

manufacturer's instructions. 

E. Compact soil to not less than the following percentages of maximum dry unit weight according 

to ASTM D 1557: 

1. Under structures, building slabs, steps, and pavements:  Scarify and recompact top 12 

inches of existing subgrade and each layer of backfill or fill material at 95% or greater. 

2. Lawn or Unpaved Areas:  Scarify and recompact top 6 inches of subgrade and compact 

each layer of backfill or fill soil material to 80-85% maximum density. 

3. Walkways and ramps:  Compact top 6 inches of subgrade an each layer of backfill or fill 

material to 90%  or greater. 

4. Fill Under Existing Utilities:  Compact top 6 inches of subgrade and each layer of 

backfill or fill material to 95%  or greater. 
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3.15 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 

with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 

2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  

Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas:  Plus or minus 1 inch. 

2. Walks:  Plus or minus 1 inch. 

3. Pavements:  Plus or minus 1/2 inch. 

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch when tested with a 

10-foot straightedge. 

D. Contractor shall confirm that the proposed grades shown on the plans will not create a ponding 

water condition (i.e. an unintended low spot or pavement grades less than 1%). 

3.16 SUBSURFACE DRAINAGE 

A. Drainage Piping:  Drainage pipe is specified in Division 33 Section “Subdrainage” for 

foundation drainage and under-slab drainage systems. 

B. Subsurface Drain:  Place a layer of drainage fabric around perimeter of drainage trench.  Place a 

6 inch course of filter material on drainage fabric to support drainage pipe.  Encase drainage in a 

minimum of 12 inches of filter material and wrap in a drainage fabric, overlapping sides and 

ends at least 6 inches. 

1. Compact each course of filter material to 95 percent of maximum dry unit weight 

according to ASTM D 698. 

C. Drainage Backfill:  Place and compact filter material over subsurface drain, in width indicated, 

to within 12 inches of final subgrade.  Overlay drainage backfill with one layer of drainage 

fabric overlapping sides and ends at least 6 inches. 

1. Compact each course of filter material to 95 percent of maximum dry unit weight 

according to ASTM D 698. 

3.17 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. If indicated on the plans or deemed necessary by the geotechnical engineer, install separation 

fabric on prepared subgrade according to the manufacturer’s written instructions, overlapping 

sides, and ends. 
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C. On prepared subgrade, place subbase course and base course under pavements and walks as 

follows: 

1. Shape subbase course and base course to required crown elevations and cross-slope 

grades. 

2. Place subbase course and base course that exceeds 6 inches in compacted thickness in 

layers of equal thickness, with no compacted layer more than 6 inches thick or less than 3 

inches thick. 

3. Compact subbase course and base course at optimum moisture content to required grades, 

lines, cross sections, and thickness. 

D. Pavement Shoulders:  Place shoulders along edges of subbase and base course to prevent lateral 

movement.  Construct shoulders, at least 12 inches wide, of satisfactory soil materials and 

compact simultaneously with each subbase and base layers to not less than 95 percent of 

maximum dry unit weight according to ASTM D 1557. 

3.18 COMPACTED AGGREGATE UNDER CONCRETE SLABS-ON-GRADE 

A. Place compacted aggregate on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact aggregate under cast-in-place concrete slabs-on-grade 

as follows: 

1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written 

instructions, overlapping sides and ends. 

2. Place compacted aggregate 6 inches or less in compacted thickness in a single layer. 

3. Place compacted aggregate that exceeds 6 inches in compacted thickness in layers of 

equal thickness, with no compacted layer more than 6 inches thick or less than 3 inches 

thick. 

4. Compact each layer of compacted aggregate to required cross sections and thicknesses to 

not less than 95 percent of maximum dry unit weight according to ASTM D 1557. 

3.19 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner shall engage a qualified independent geotechnical engineering testing 

agency (Owner’s On-site Geotechnical Engineer Representative) to perform field quality-

control testing. 

B. Allow Owner’s On-site Geotechnical Engineer Representative to inspect and test subgrades and 

each fill or backfill layer.  Proceed with subsequent earth moving only after test results for 

previously completed work comply with requirements. 

C. Excavation Subgrade:  At excavation subgrades, at least one test of each soil stratum will be 

performed to verify design bearing capacities.  Subsequent verification and approval of other 

excavation subgrades may be based on a visual comparison of subgrade with tested subgrade 

when approved by geotechnical engineer and Architect. 
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D. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 

2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the 

following locations, frequencies, and each Fill and Backfilled layer: 

1. General excavation areas 

a. At sub-grade and at each compacted Fill and Backfill layer, at least one test for 

every 5,000 sq. ft. 

2. Under Paved Areas 

a. Each compacted sub base and base course layer, at least one test per every 1,000 

sq. ft. 

3. Building Areas, Structure Areas and Foundation Areas:  At subgrade and at each 

compacted fill and backfill layer, at least one test for every 2500 sq. ft. or less of building 

slab area, but in no case fewer than three tests per layer. 

E. When testing agency reports that sub-grades, fills, or backfills have not achieved degree of 

compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 

depth required; re-compact and retest until specified compaction is obtained. 

3.20 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 

free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 

surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 

construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 

re-compact.  Additional Compaction tests may be required for repaired or reestablished 

grades as determined by the Owner.  Tests shall be performed by an independent testing 

agency at the Contractor's expense. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 

backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible. 

3.21 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 

debris, and legally dispose of them off Owner's property. 

1. Do not burn materials on the Owner’s property. 
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3.22 CLEAN-UP 

A. The Contractor shall perform daily maintenance and cleanup of construction materials and 

debris tracked on and off site.  Materials and debris that accumulate and are not removed or 

maintained after a 24-hour notification of a violation by the Owner, may be separately 

contracted by the Owner and all associated costs will be charged to the Contractor. 

 

END OF SECTION 31 20 00 
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SECTION 31 50 00 - EXCAVATION SUPPORT AND PROTECTION 

PART 1 - GENERAL 

1.1 WORK INCLUDED  

A. Work of this Section shall include all labor, material, equipment, and related services necessary 

to design, furnish and install excavation support systems as required for construction and as 

specified herein. 

B. Excavation support system Work includes but is not limited to protection of existing buildings, 

streets, walks, utilities and other improvements and excavation against loss of ground or caving 

embankments and prevent Work from occurring outside of Work limits.  

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.3 SUMMARY 

A. Section includes temporary excavation support and protection systems as required by 

Contractor to complete construction. 

1.4 PERFORMANCE REQUIREMENTS 

A. Design, furnish, install, monitor, and maintain excavation support and protection system 

capable of supporting excavation sidewalls and of resisting soil and hydrostatic pressure and 

superimposed and construction loads. 

1. Contractor Design:  Design excavation support and protection system, including 

comprehensive engineering analysis by a qualified professional engineer licensed in the 

State of Michigan, using performance requirements and design criteria indicated. 

2. Prevent surface water from entering excavations by grading, dikes, or other means. 

3. Install excavation support and protection systems without damaging existing buildings, 

structures, trees and site improvements adjacent to excavation. 

4. Continuously monitor vibrations, settlements, and movements to ensure stability of 

excavations and constructed slopes and to ensure that damage to permanent structures is 

prevented. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 
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1. Include construction details, material descriptions, performance properties, and 

dimensions of individual components and profiles, and calculations for excavation 

support and protection system. 

B. Shop Drawings:  For excavation support and protection system. 

 

1. Submit drawings, certified by an Engineer Licensed in the State of Michigan, describing 

the methods for shoring and sheeting of excavations.  Drawings shall include material 

sizes and types, arrangement of members, and the sequence and method of installation 

and complete removal. 

2. Include plans, elevations, sections, and details. 

3. Show arrangement, locations, and details of soldier piles, piling, lagging, tiebacks, 

bracing, and other components of excavation support and protection system according to 

engineering design. 

4. Include a written plan for excavation support and protection, including sequence of 

construction of support and protection coordinated with progress of excavation. 

C. Delegated-Design Submittal:  For excavation support and protection system indicated to comply 

with performance requirements and design criteria, including analysis data signed and sealed by 

the qualified professional engineer responsible for their preparation. 

D. Coordinate first paragraph below with qualification requirements in Division 01 Section 

"Quality Requirements."Qualification Data:  For qualified professional engineer. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified professional engineer responsible for preparation and design 

of excavation support and protection system. 

B. Other Informational Submittals: 

1. Videotape:  Show existing conditions of adjacent construction and site improvements that 

might be misconstrued as damage caused by the absence of, the installation of, or the 

performance of excavation support and protection systems.  Submit before Work begins. 

2. Record Drawings:  Identifying and locating capped utilities and other subsurface 

structural, electrical, or mechanical conditions. 

1.7 QUALITY ASSURANCE 

A. Preinstallation Conference:  Conduct conference at Project site. 

1. Review methods and procedures related to excavation support and protection system 

including, but not limited to, the following: 

a. Geotechnical report. 

b. Existing utilities and subsurface conditions. 

c. Existing trees to be protected. 

d. Proposed excavations. 

e. Proposed equipment. 
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f. Monitoring of excavation support and protection system. 

g. Working area location and stability. 

h. Removal of excavation support and protection system. 

1.8 PROJECT CONDITIONS 

A. Interruption of Existing Utilities:  Do not interrupt any utility serving facilities occupied by 

Owner or others unless permitted under the following conditions and then only after arranging 

to provide temporary utility according to requirements indicated: 

1. Notify Owner no fewer than three days in advance of proposed interruption of utility. 

2. Do not proceed with interruption of utility without Owner's written permission. 

B. Project-Site Information:  A geotechnical report has been prepared for this Project and is 

available for information only.  The opinions expressed in this report are those of geotechnical 

engineer and represent interpretations of subsoil conditions, tests, and results of analyses 

conducted by geotechnical engineer.  Owner will not be responsible for interpretations or 

conclusions drawn from the data. 

 

1. The geotechnical report is included elsewhere in the Project Manual. 

C. Survey Work:  Engage a qualified land surveyor or professional engineer to survey adjacent 

existing buildings, structures, and site improvements; establish exact elevations at fixed points 

to act as benchmarks.  Clearly identify benchmarks and record existing elevations. 

1. During installation of excavation support and protection systems, regularly resurvey 

benchmarks, maintaining an accurate log of surveyed elevations and positions for 

comparison with original elevations and positions.  Promptly notify Architect if changes 

in elevations or positions occur or if cracks, sags, or other damage is evident in adjacent 

construction. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide materials that are either new or in serviceable condition. 

B. Structural Steel:  ASTM A 36, ASTM A 690, or ASTM A 992. 

C. Steel Sheet Piling:  ASTM A 328, ASTM A 572, or ASTM A 690; with continuous interlocks. 

D. Wood Lagging:  Lumber, mixed hardwood, nominal rough thickness of size and strength 

required for application. 

E. Tiebacks:  Steel bars, ASTM A 722/A 722M. 

F. Tiebacks:  Steel strand, ASTM A 416/A 416M. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 

settlement, lateral movement, undermining, washout, and other hazards that could develop 

during excavation support and protection system operations. 

1. Shore, support, and protect utilities encountered. 

B. Install excavation support and protection systems to ensure minimum interference with roads, 

streets, walks, and other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction.  Provide alternate 

routes around closed or obstructed traffic ways if required by authorities having 

jurisdiction. 

C. Locate excavation support and protection systems clear of permanent construction so that 

forming and finishing of concrete surfaces are not impeded. 

D. Monitor excavation support and protection systems daily during excavation progress and for as 

long as excavation remains open.  Promptly correct bulges, breakage, or other evidence of 

movement to ensure that excavation support and protection systems remain stable. 

E. Promptly repair damages to adjacent facilities caused by installing excavation support and 

protection systems. 

3.2 SOLDIER PILES AND LAGGING 

A. Install steel soldier piles before starting excavation.  Extend soldier piles below excavation 

grade level to depths adequate to prevent lateral movement.  Space soldier piles at regular 

intervals not to exceed allowable flexural strength of wood lagging.  Accurately align exposed 

faces of flanges to vary not more than 2 inches from a horizontal line and not more than 1:120 

out of vertical alignment. 

B. Install wood lagging within flanges of soldier piles as excavation proceeds.  Trim excavation as 

required to install lagging.  Fill voids behind lagging with soil, and compact. 

C. Install wales horizontally at locations indicated on Shop Drawings and secure to soldier piles. 

3.3 SHEET PILING 

A. Before starting excavation, install one-piece sheet piling lengths and tightly interlock to form a 

continuous barrier.  Accurately place the piling, using templates and guide frames unless 

otherwise recommended in writing by the sheet piling manufacturer.  Limit vertical offset of 

adjacent sheet piling to 60 inches.  Accurately align exposed faces of sheet piling to vary not 



Calhoun County Road Department   DLZ Proj. No. 1341-6538-90 

Chemical Storage Facility 

  

EXCAVATION SUPPORT AND PROTECTION 31 50 00 - 5 

more than 2 inches from a horizontal line and not more than 1:120 out of vertical alignment.  

Cut tops of sheet piling to uniform elevation at top of excavation. 

3.4 TIEBACKS 

A. Drill, install, grout, and tension tiebacks. 

B. Test load-carrying capacity of each tieback and replace and retest deficient tiebacks. 

1. Have test loading observed by a qualified professional engineer responsible for design of 

excavation support and protection system. 

C. Maintain tiebacks in place until permanent construction is able to withstand lateral earth and 

hydrostatic pressures. 

3.5 BRACING 

A. Bracing:  Locate bracing to clear columns, floor framing construction, and other permanent 

work.  If necessary to move brace, install new bracing before removing original brace. 

1. Do not place bracing where it will be cast into or included in permanent concrete work 

unless otherwise approved by Architect. 

2. Install internal bracing if required to prevent spreading or distortion of braced frames. 

3. Maintain bracing until structural elements are supported by other bracing or until 

permanent construction is able to withstand lateral earth and hydrostatic pressures. 

3.6 FIELD QUALITY CONTROL 

A. Survey-Work Benchmarks:  Resurvey benchmarks daily during installation of excavation 

support and protection systems, excavation progress, and for as long as excavation remains 

open.  Maintain an accurate log of surveyed elevations and positions for comparison with 

original elevations and positions.  Promptly notify Owner’s Representative if changes in 

elevations or positions occur or if cracks, sags, or other damage is evident in adjacent 

construction. 

B. Promptly correct detected bulges, breakage, or other evidence of movement to ensure that 

excavation support and protection system remains stable. 

C. Promptly repair damages to adjacent facilities caused by installation or faulty performance of 

excavation support and protection systems. 

3.7 REMOVAL AND REPAIRS 

A. Remove excavation support and protection systems when construction has progressed 

sufficiently to support excavation and bear soil and hydrostatic pressures.  Remove in stages to 

avoid disturbing underlying soils or damaging structures, pavements, facilities, and utilities. 
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1. Fill voids immediately with approved backfill compacted to density specified in 

Division 31 Section "Earth Moving." 

2. Repair or replace, as approved by Owner’s Representative, adjacent work damaged or 

displaced by removing excavation support and protection systems. 

END OF SECTION 31 50 00 



Calhoun County Road Department   DLZ Proj. No. 1341-6538-90 

Chemical Storage Facility 

  

ASPHALT PAVING 32 12 16 - 1 

SECTION 32 12 16 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Provide all labor, materials, and equipment as necessary to complete all work as indicated on 

the Drawings and specified herein. 

B. This Section includes the following: 

1. Hot-mix asphalt paving. 

2. Hot-mix asphalt patching 

3. Pavement marking paint. 

C. Related Sections include the following: 

1. Division 31 Section "Earth Moving" for aggregate subbase and base courses and for 

aggregate pavement. 

2. Division 32 Section "Concrete Paving Joint Sealants" for joint sealants and fillers at 

paving terminations. 

1.3 DEFINITIONS 

A. Hot-Mix Asphalt Paving Terminology:  Refer to ASTM D 8 for definitions of terms. 

B. MDOT: Michigan Department of Transportation’s Standard Specifications for Construction, 

2012. 

1.4 SYSTEM DESCRIPTION 

A. Provide hot-mix asphalt paving according to materials, workmanship, and other applicable 

requirements in accordance with Section 501 of the MDOT Standard Specifications for 

Construction, 2012. 

1.5 SUBMITTALS 

A. Product Data:  Contractor shall confirm that the materials provided meet the required 

specifications, and provide material certification to the Architect.  Material certification shall 
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state that the products meet or exceed the requirements indicated on the plans and the 

requirements of the regulating authority. 

 

1. Job-Mix Designs:  Previously approved by MDOT, for each job mix proposed for the 

Work. 

a. Michigan DOT Form 1931 

 

2. Aggregates: 

a. Certification that aggregates used in HMA mix meet MDOT specifications. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer. 

1. Manufacturer shall be a paving-mix manufacturer registered with and approved by 

MDOT. 

B. Testing Agency Qualifications:  Qualified according to ASTM D 3666 for testing indicated, as 

documented according to ASTM E 548. 

C. Regulatory Requirements:  Comply with MDOT current Standard Specification for 

Construction for asphalt paving work. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or excessively 

damp, if rain is imminent or expected before time required for adequate cure, or if the following 

conditions are not met: 

1. Prime and Tack Coat:  Minimum surface temperature of 60 deg F. 

2. Slurry Coat:  Comply with weather limitations of ASTM D 3910. 

3. Asphalt Base Course:  Minimum surface temperature of 40 deg F and rising at time of 

placement. 

4. Asphalt Surface Course:  Minimum surface temperature of 60 deg F at time of placement. 

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a 

minimum ambient or surface temperature of 40 deg F for oil-based materials, 50 deg F for 

water-based materials, and not exceeding 95 deg F. 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. Coarse Aggregate:  Conform to the MDOT 2012 Specification, Section 902, 902.09 – 

Aggregate General Requirements for HMA Mixtures. 

 Tack Coat:  Minimum surface temperature of 60 deg F. Slurry Coat:  Comply with weather limitations of ASTM D 3910. 

Asphalt Base Course:  Minimum surface temperature of 40 deg F and rising at time of 

placement. 

Asphalt Surface Course:  Minimum surface temperature of 60 deg F at time of placement. 3. 
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B. Fine Aggregate: Conform to the MDOT 2012 Specification, Section 902, 902.09 – Aggregate 

General Requirements for HMA Mixtures. 

C. Mineral Filler: Conform to MDOT 2012 Specification, Section 902, 902.11 – Mineral Filler for 

HMA Mixtures. 

 

2.2  ASPHALT MATERIALS 

A. Asphalt Binder: Conform to MDOT 2012 Specification, Section 904, 904.03, A., Table 904-2, 

PG 64-22 

B. Tack Coat: Conform to MDOT 2012 Specification, Section 904, 904.03 C., Table 904-4, SS-1h. 

C. Water:  Potable. 

2.3 AUXILIARY MATERIALS 

A. Pavement-Marking Paint:  Per the requirements in the Michigan Department of Transportation’s 

“2012 Standard Specifications for Construction”, Section 920.  Refer to Division 32 Section 

321723 Pavement Marking 

1. Color:  As specified on the Drawings, if required for the project 

2.4 MIXES 

A. Hot-Mix Asphalt:  Dense, hot-laid, hot-mix asphalt plant mixes approved by MDOT in 

accordance with the 2012 Standard Specifications for Construction and complying with the 

following requirements: 

1. Base Course:  See cross-sections and details on Drawings. 

2. Surface Course:  See cross-sections and details on Drawings. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to support paving and imposed loads. 

B. Verify gradients and elevations of base are correct. 

C. Proof-roll subbase using heavy, pneumatic-tired rollers to locate areas that are unstable or that 

require further compaction.  Proof roll as indicated in Section 312000 “Earth Moving” 

D. Proceed with paving only after unsatisfactory conditions have been corrected. 
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3.2 PATCHING 

A. Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing pavement 

section to sound base.  Excavate rectangular or trapezoidal patches, extending 12 inches into 

adjacent sound pavement, unless otherwise indicated.  Cut excavation faces vertically.  Remove 

excavated material.  Recompact existing unbound-aggregate base course to form new subgrade. 

B. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix 

asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 

C. Patching:  Partially fill excavated pavements with hot-mix asphalt base mix and, while still hot, 

compact.  Cover asphalt base course with compacted, hot-mix surface layer finished flush with 

adjacent surfaces. 

3.3 REPAIRS 

A. Leveling Course:  Install and compact leveling course consisting of hot-mix asphalt surface 

course to level sags and fill depressions deeper than 1 inch in existing pavements. 

1. Install leveling wedges in compacted lifts not exceeding 3 inches thick. 

B. Crack and Joint Filling:  Remove existing joint filler material from cracks or joints to a depth of 

¼ inch minimum or as indicated. 

1. Use hot-applied joint sealant to seal cracks and joints more than ¼ inch wide.  Fill flush 

with surface of existing pavement and remove excess. 

3.4 SURFACE PREPARATION 

A. General:  Immediately before placing asphalt materials, remove loose and deleterious material 

from substrate surfaces.  Ensure that prepared subgrade is ready to receive paving. 

B. Prime Coat:  Apply uniformly over surface of compacted unbound aggregate base course at a 

rate of 0.15 to 0.50 gal./sq. yd.  Apply enough material to penetrate and seal but not flood 

surface.  Allow prime coat to cure for 72 hours minimum. 

C. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. 

yd. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 
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3.5 HOT-MIX ASPHALT PLACING 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  Place 

asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of 

mix.  Place each course to required grade, cross section, and thickness when compacted. 

1. Place hot-mix asphalt base course and leveling course in number of lifts and thicknesses 

indicated. 

2. Place hot-mix asphalt surface course in single lift and thickness indicated. 

3. Spread mix at minimum temperature of 250 deg F. 

4. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat. 

5. Compact pavement by rolling to density specified.  Re-roll as necessary to achieve even 

and smooth finish without roller marks. 

B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser 

width are required. 

C. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools 

to remove excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent 

segregation of mix; use suitable hand tools to smooth surface. 

3.6 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections.  Construct 

joints free of depressions with same texture and smoothness as other sections of hot-mix asphalt 

course. 

1. Clean contact surfaces and apply tack coat to joints. 

2. Offset longitudinal joints, in successive courses, a minimum of 6 inches. 

3. Offset transverse joints, in successive courses, a minimum of 24 inches. 

4. Construct transverse joints as described in AI MS-22, "Construction of Hot Mix Asphalt 

Pavements." 

5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive 

displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified course density. 

3.7 COMPACTION 

A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without 

excessive displacement.  Compact hot-mix paving with hot, hand tampers or with vibratory-

plate compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F. 

B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints and 

outside edge.  Examine surface immediately after breakdown rolling for indicated crown, grade, 

and smoothness.  Correct laydown and rolling operations to comply with requirements. 
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C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling while 

hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling until hot-mix 

asphalt course has been uniformly compacted to the following density: 

1. Average Density:  92 percent of reference maximum theoretical density according to 

ASTM D 2041, but not less than 90 percent nor greater than 96 percent. 

D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 

warm. 

E. Edge Shaping:  While surface is being compacted and finished, trim edges of pavement to 

proper alignment.  Bevel edges while asphalt is still hot; compact thoroughly. 

F. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has cooled 

and hardened. 

G. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 

marked. 

3.8 INSTALLATION TOLERANCES 

A. Pavement Thickness:  Compact each course to produce the thickness indicated within the 

following tolerances: 

1. Base Course:  Plus or minus 1/2 inch. 

2. Surface Course:  Plus 1/4 inch, no minus. 

B. Pavement Surface Smoothness:  Compact each course to produce a surface smoothness within 

the following tolerances as determined by using a 10-foot straightedge applied transversely or 

longitudinally to paved areas: 

1. Base Course:  1/4 inch. 

2. Surface Course:  1/8 inch. 

3. Crowned Surfaces:  Test with crowned template centered and at right angle to crown.  

Maximum allowable variance from template is 1/4 inch. 

C. Confirm minimum 1% slopes (cross-slope or running slope) on asphalt pavement surfaces.  

Notify Architect prior to asphalt placement if minimum 1% slope is not met in any direction. 

3.9 PAVEMENT MARKING 

A. Refer to Specification Section 321723 “Pavement Marking”,  if required for the project. 

3.10 FIELD QUALITY CONTROL 

A. Testing Agency:  Contractor will engage a qualified independent testing and inspecting agency 

to perform field tests and inspections and to prepare test reports. 
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1. Testing agency will conduct and interpret tests and state in each report whether tested 

Work complies with or deviates from specified requirements. 

B. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

C. Thickness:  In-place compacted thickness of hot-mix asphalt courses will be determined 

according to ASTM D 3549. 

D. Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested for 

compliance with smoothness tolerances. 

E. In-Place Density:  Testing agency will take samples of uncompacted paving mixtures and 

compacted pavement according to ASTM D 979. 

F. Reference maximum theoretical density will be determined by averaging results from four 

samples of hot-mix asphalt-paving mixture delivered daily to site, prepared according to 

ASTM D 2041, and compacted according to job-mix specifications. 

G. In-place density of compacted pavement will be determined by testing core samples according 

to ASTM D 1188 or ASTM D 2726. 

1. One core sample will be taken for every 1000 sq. yd.  or less of installed pavement, with 

no fewer than 3 cores taken. 

2. Field density of in-place compacted pavement may also be determined by nuclear method 

according to ASTM D 2950 and correlated with ASTM D 1188 or ASTM D 2726. 

H. Remove and replace or install additional hot-mix asphalt where test results or measurements 

indicate that it does not comply with specified requirements. 

3.11 DISPOSAL 

A. Except for material indicated to be recycled, remove excavated materials from Project site and 

legally dispose of them in an EPA-approved landfill. 

 

1. Do not allow excavated materials to accumulate on-site. 

 

END OF SECTION 32 12 16 
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SECTION 32 92 00 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Provide all labor, materials, and equipment as necessary to complete all work as indicated on 

the Drawings and specified herein. 

B. Section Includes: 

 

1. Seeding. 

2. Turf renovation 

3. Erosion-control material(s) 

C. Related Sections: 

1. Section 311000 "Site Clearing" for topsoil stripping and stockpiling. 

2. Section 312000 "Earth Moving" for excavation, filling and backfilling, and rough 

grading. 

1.3 DEFINITIONS 

A. Duff Layer:  The surface layer of native topsoil that is composed of mostly decayed leaves, 

twigs, and detritus. 

B. Finish Grade:  Elevation of finished surface of planting soil. 

C. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 

with stabilized organic soil amendments to produce topsoil or planting soil. 

D. Pesticide:  A substance or mixture intended for preventing, destroying, repelling, or mitigating a 

pest.  This includes insecticides, miticides, herbicides, fungicides, rodenticides, and 

molluscicides.  It also includes substances or mixtures intended for use as a plant regulator, 

defoliant, or desiccant. 

E. Pests:  Living organisms that occur where they are not desired or that cause damage to plants, 

animals, or people.  These include insects, mites, grubs, mollusks (snails and slugs), rodents 

(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

F. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete, or top surface 

of a fill or backfill before planting soil is placed. 
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G. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 

matter and soil organisms. 

H. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil, but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each product indicated 

1. Seed Labels: Submit seed labels from bags showing mix composition 

2. Fertilizer 

1.5 QUALITY ASSURANCE 

A. Qualifications. 

1. Installer Qualifications:  The work of this section shall be performed by a contractor 

specializing in seeding lawn installations and turf maintenance. 

B. Regulatory Requirements. 

1. All seed shall comply with applicable sections of the following references: 

a. Federal Seed Act 

b. Michigan Seed Law 

c. Association of Office Seed Analysts (AOSA):  “Rules for Testing Seed”. 

C. Certifications: 

1. Grass Seed:  Submit certification from seed vendor for each grass seed mixture stating 

the botanical and common name, percentage by weight of each species and variety, and 

percentage of purity, germination, and weed seed.  Include the year of production and 

date of packaging.  Include identification of source and name and telephone number of 

supplier. 

2. Pesticide Applicator:  Provide information on state commercial pesticide business license 

and commercial pesticide application certification. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver seed in vendor’s original unopened packages bearing the manufacturer’s labels.  Store 

in a cool dry location.  Replace any seed damaged during storage. 

B. Fertilizers and other chemicals delivered to the site must be in a clearly, labeled, unopened 

containers showing weight, analysis, and name of manufacturer. 

C. Straw mulch shall be stored off the ground under a cover that provides protection from moisture 

and humidity. 
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1.7 PROJECT CONDITIONS 

A. Planting Season: 

1. Seeding: Optimal and preferred seeding period is August 15 through September 15.  

Alternative seeding period is April 15 through May 30. 

2. Seeding outside the specified windows will only be permitted if approved in writing by 

the Architect prior to installation. 

1.8 SATISFACTORY TURF AND ACCEPTANCE 

A. Turf installations shall meet the following criteria as determined by Architect: 

1. Satisfactory Seeded Turf:  At end of maintenance period, a healthy, uniform, close stand 

of grass has been established, free of weeds and surface irregularities, with coverage 

exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches. 

B. Use specified materials to reestablish turf that does not comply with requirements and continue 

maintenance until turf is satisfactory. 

C. Final Acceptance:  Final acceptance inspection of lawn areas will be made one year after 

Substantial Completion or during the following September for fall plantings. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Seed. 

1. Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s “Rules for 

Testing Seed”, tested for purity and germination tolerances. 

B. Type 

MDOT (Michigan Department of Transportation) TUF-Turf Urban Freeway seed mix to be 

applied at 6 pounds per 1000 sf. 

Variety Proportion By Weight Purity Germination 

Kentucky Bluegrass  10% 98 80 

Perennial Ryegrass 20% 90 80 

Hard Fescue 20% 98 90 

Creeping Red Fescue 40% 95 90 

Fults Salt Grass 10% 95 90 

Maximum weed content shall be 30%   
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1. Other cultivars may be substituted for approval by Architect, but they must be newer, 

more improved cultivars that what is listed. 

2.2 FERTILIZERS 

1. Fertilizer shall be a complete fertilizer of neutral character, consisting of fast- and slow-

release nitrogen, not less than 30% of the nitrogen from a slow release source.  Fifty 

percent of the nitrogen shall be derived from natural organic sources.  The percentages by 

weight shall be determined per recommendations of the soil testing reports for lawns. 

2.3 STRAW MULCHES 

A. Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of wheat, rye, oats, or 

barley. 

B. Straw shall be in an airy dry condition and suitable for placing with commercial mulch blowing 

equipment. 

2.4 WATER 

A. Source:  Water shall be provided by the Contractor. 

B. Quality:  Water shall be free of substances harmful to plant growth. 

 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Contractor must examine the areas and conditions under which all items are to be installed and 

notify the Architect in writing of conditions detrimental to the proper and timely completion of 

the work.  Lawn installation will not proceed until unsatisfactory conditions have been corrected 

in a manner acceptable to the Architect. 

B. Do not mix or place soils and soil amendments in frozen, wet, or muddy conditions. 

C. Suspend spoil spreading, grading, and tilling operations during periods of excessive soil 

moisture until the moisture content reaches acceptable levels to attain the required results. 

D. Uniformly moisten excessively dry soil that is not workable and which is too dusty. 

3.2 TURF AREA PREPARATION 

A. Limit turf subgrade preparation to areas to be planted. 
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1. Areas identified for intermediate temporary soil stabilization shall not be prepared with 

topsoil.  Contractor shall review temporary stabilization areas with Architect.   

B. Grade Preparation. 

1. Maintain rough grades in the areas to be topsoiled in a uniform condition so as to prevent 

future depressions.  Prior to placing topsoil, repair disturbances to previously graded 

areas and remove surplus subgrade material associated with any landscape construction.  

Scarify areas to a depth of 6 inches prior to topsoil placement.  Scarifications shall have a 

maximum 2 foot separation and be cut in two directions, one perpendicular to the other. 

2. If the prepared grade is eroded or compacted by rainfall prior to fertilizing, rework the 

surface as specified.  Remove stones larger than 1 inch in any dimension and sticks, 

roots, rubbish, and other extraneous matter and legally dispose of them off Owner’s 

property. 

3. Soil Amendments. 

a. Amend soil with lime or sulfur as recommended by soil tests, working it into the 

top 4 inches of soil at same time as fertilizer application. 

4. Fertilizer. 

a. Uniformly distribute fertilizer by mechanical means at the rate recommended by 

soil tests. 

b. Uniformly distribute fertilizer by mechanical means at the rate of 10 pounds of 10-

10-10 per 1,000 square feet (to make 1 pound of actual nitrogen per 1,000 square 

feet). 

c. Work fertilizer into the top 4 inches of soil.  Cultivating equipment shall be set so 

that the fertilizer will not penetrate into the soil more than 4 inches.  Do not apply 

fertilizer when there is a possibility of rain before lawn areas can be seeded. 

C. Placing Topsoil 

1. Uniformly distribute topsoil on lawn areas so that after compaction and finish grading, 

topsoil depth is (4”).  Placement shall include spreading, cultivating, lightly compacting, 

dragging and grading to the conditions specified below. 

2. Topsoil, when placed, shall be dry enough so as not to puddle or bond.  Do not place 

topsoil when the subgrade is frozen, excessively wet, extremely dry or in a condition 

otherwise detrimental to proper grading or lawn operation. 

3. Immediately before seeding scarify, loosen, float, and drag topsoil as necessary to bring it 

to the proper condition.  Remove all foreign matter larger than 1 inch in diameter. 

D. Finished Grades 

1. Finished grades shall slope to drain, be free of depressions or other irregularities after 

thorough settlement and compaction of soil, and shall be uniform in slope between 

grading controls and the elevations indicated. 

2. Finished grade for seeded lawn areas shall meet existing grades at contract limits and be 

½ inch below top of curbs, walk paving, and metal edging if used. 

3.3 SEEDING 

A. Do not sow seed when weather conditions are unfavorable, such as during drought or high 

winds. 
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B. Perform seeding using an approved drop spreader/seeder with cultipacker. 

C. Sow the seed uniformly at a rate of 4 lbs/1000 square feet.  All areas shall be seeded in at least 

two directions, one perpendicular to the other.  Turfgrass seeds shall not be covered by more 

than ¼ inch of soil.  The seeding device shall lightly roll the seed bed to provide good moisture 

contact between the seed and soil. 

D. Water thoroughly and immediately with a fine mist until soil is soaked to a depth of 2 inches.  

Puddling of water or allowing the seedbed to dry is unacceptable. 

E. Spread straw mulch evenly at the rate of 2 tons per acre.  Place all mulch on given areas within 

24 hours after seeding.  A mechanical blower may be used to apply mulch material, provided 

the machine has been specifically designed and approved for this purpose.  Anchor the mulch 

by either using a crimping device or applying tackifier on the mulched surface.  When tackifier 

is used, it may be applied either simultaneously or in a separate application.  Take precautionary 

measures to prevent tackifier materials from marking or defacing structures, pavements, 

utilities, or plantings. 

F. Maintain soil in a moist condition (in hot dry weather irrigation may be required 2-4 times per 

day) until seeds have sprouted and reached a height of 1 inch.  Water thereafter a minimum of 

once every 2-3 days unless natural rainfall has provided equivalent watering.  Provide irrigation 

to moisten soil to a depth of 4 inches to encourage deeper rooting. 

3.4 TEMPORARY SOIL STABILIZATION 

A. On disturbed areas that will not receive final landscape/plant material installation or final 

seeding within two weeks of being disturbed, the Contractor shall provide temporary soil 

stabilization.  Contractor shall apply straw mulch to all exposed areas after scarifying and fine 

grading takes place.   

B. Spread a loosely applied layer of clean, chopped straw at the rate of 2 tons/acre (90 lbs/1000 

square feet) to form a continuous blanket 1-1/2" in loose thickness. 

3.5 TURF RESTORATION 

A. Paved areas over which hauling operations have been conducted shall be kept clean.  Promptly 

remove materials spilled on pavement. 

B. Repair existing lawns damaged by operations under contract.  Repair shall include finish 

grading, seeding, as required to match existing grade and lawn, and maintenance of repair areas. 

1. Reestablish turf where settlement or washouts occur or where minor regrading is 

required. 

2. Install new planting soil as required. 

C. Remove sod and vegetation from diseased or unsatisfactory turf areas; do not bury in soil. 

D. Remove topsoil containing foreign materials such as oil drippings, fuel spills, stones, gravel, 

and other construction materials resulting from Contractor’s operations, and replace with new 
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planting soil. Upon completion of lawn installation, remove from the site and legally dispose of 

the following: 

1. Surplus subgrade material 

2. Stone and foreign matter. 

E. Mow, dethatch, core aerate, and rake existing turf. 

F. Remove weeds before seeding.  Where weeds are extensive, apply selective herbicides as 

required.  Do not use pre-emergence herbicides. 

G. Remove waste and foreign materials, including weeds, soil cores, grass, vegetation, and turf, 

and legally dispose of them off Owner’s property. 

H. Till stripped bare, and compacted areas thoroughly to a soil depth of 6 inches. 

I. Apply soil amendments and initial fertilizers required for establishing new turf and mix 

thoroughly into top 4 inches of existing soil.  Install new planting soil to fill low spots and meet 

finish grades. 

J. Apply seed and hydroseed as required for new turf. 

K. Water newly planted areas and keep adequately watered through establishment period. 

3.6 CLEANUP AND PROTECTION 

A. Perimeter silt fence and inlet protection shall remain in place adjacent to all temporary soil 

stabilization areas. 

B. Erect temporary fencing or barricades and warning signs as required to protect newly planted 

areas from traffic.  Maintain fencing and barricades throughout initial maintenance period and 

remove after turf areas are established. 

C. Remove nondegradable erosion-control measures after grass establishment period. 

END OF SECTION 32 92 00 

 


